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NOTICE INVITING TENDER  
 

(INVITATION FOR 
BIDS)                                                                                                                        

 
Online bids are invited from approved and eligible contractors/vendors of Central Public Works 
Department (CPWD) and Central Public Sector Units/Central Public Sector Enterprises 
(CPSUs/CPSEs) for the following: 

S. 
No. 

Tender no. Specifications & quantity of the item 
Earnest Money 
Deposit (EMD) 

1. IIT(BHU)/IWD/CT-
82/2023-24/1748 Dated 
15.11.2023 

Name of the Project: P/F aluminium partition, 
making of platform and painting  work of in 
laboratory, P/L tiles flooring, repair to patch 
plaster with water proofing compound and 
painting work in Department of Chemical 
Engineering, P/F aluminium partition and door 
work in lab of Dr. Prodyut Dhar at School of 
Biochemical Engg, P/F of plumbering work 
seepagr in wall Department of Ceramic Engg 
and P/F profile sheet with steel section in terrace 
of old building connecting to new building of 
SMST in IIT(BHU) Varanasi. 
Estimated Cost Rs. 16,51,905.00                                                                                
1. Eligibility Criteria (Cover-1) 
2. Financial Bid (Cover-2) 

Rs. 50,000.00 

 

1. Interested eligible Bidders may obtain further information from IIT(BHU) website: 
 www.iitbhu.ac.in/iitnotifications/purchase_enquiries/ or from Central Public Procurement 
 Portal (CPPP) https://eprocure.gov.in/eprocure/app.  

2.  Intending bidders are advised to visit IIT (BHU) website 
 www.iitbhu.ac.in/iitnotifications/purchase_enquiries/ and CPPP website 
 https://eprocure.gov.in/eprocure/app regularly till closing date of BID submission of 
 tender for any corrigendum / addendum/ amendment.  

3. Earnest Money Deposit is to be submitted in the form of DD/FDR as per details mentioned 
 in the critical data sheet. Bidders are required to submit the scan copy of payment receipt 
 details of Tender fees and EMD at the time of Bid uploading. 

 
CRITICAL DATA SHEET 

 
Name of Organization Indian Institute of Technology (BHU), Varanasi 
Tender Type 
(Open/Limited/EOI/Auction/Single) 

Open 
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Tender Category (Services/Goods/Works) Works 
Type/Form of Contract (Work/Supply/ 
Auction/ Service/ Buy/ Empanelment/ Sell) 

Construction 

Product Category (Civil Works/Electrical 
Works/Fleet Management/ Computer Systems) 

Civil works 

Date of Issue/Publishing Original Tender 17.11.2023 (4:00 P.M.) 
Document Download Start Date 17.11.2023 (4:00 P.M.) 
Document Download End Date 08.12.2023 (4:00 P.M.) 
Last Date and Time for Uploading of Bids 08.12.2023 (4:00 P.M.) 
Date and Time of Opening of Bids 11.12.2023 (4:00 P.M.) 
Tender Processing Fee 
(Please Note: The Tender Processing Fees must 
be paid through RTGS/NEFT only. No other 
mode of payment will be acceptable.) 

Rs. 1000.00 + Rs. 180.00 (GST @ 18%) = Rs. 
1180.00 (To be paid through RTGS/NEFT) as per 
the following details: 
Name of Account - Registrar, IIT(BHU) 
Name of the Bank - State Bank of India 
Name of Branch - IT, BHU, Varanasi 
Account No. - 32778803937 
IFSC Code - SBIN0011445 
(The proof of payment must be uploaded in 
cover-1)  

EMD 
 

Rs. 50,000.00 to be paid in the form of DD/FDR in 
the name of Registrar, IIT(BHU), Varanasi, 
payable at VARANASI. (Scanned copy of 
DD/FDR to be uploaded in cover-1) (Original to 
be submitted in cover-1 alongwith eligibility 
criteria documents) 

No. of Covers (1/2/3/4) 02 
Bid Validity days (180/120/90/60/30) 180 days (From last date of opening of tender) 
Work Completion Period 90 Days 

Address for Communication The Superintending Engineer, Institute Works 
Department, IIT(BHU), Varanasi – 221005, U.P. 

Email Address office.iwd@iitbhu.ac.in  & riturajs.iwd@itbhu.ac.in   
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INSTRUCTIONS FOR ONLINE BID SUBMISSION 
 
As per the directives of Department of Expenditure, this tender document has been published on the 
Central Public Procurement Portal (URL:http://eprocure.gov.in/eprocure/app). The bidders are 
required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital 
Signature Certificates. The instructions given below are meant to assist the bidders in registering on 
the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal. 
More information useful for submitting online bids on the CPP Portal may be obtained at: 
http://eprocure.gov.in/eprocure/app. 
 

1. Registration 
 

1. Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 
Portal (URL:http://eprocure.gov.in/eprocure/app) by clicking on the link “Click here to 
Enroll”. Enrolment on the CPP Portal is free of charge. 

2. As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts. 

3. Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal. 

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 
recognized by CCA India (e.g. Sify/TCS/nCode/eMudhra etc.), with their profile. 

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 
to ensure that they do not lend their DSCs to others which may lead to misuse. 

6. Bidder then logs in to the site through the secured log-in by entering their user ID/password and 
the password of the DSC/eToken. 

 

2. Searching for Tender Documents  

1. There are various search options built in the CPP Portal, to facilitate bidders to search active 
tenders by several parameters. These parameters could include Tender ID, organization name, 
location, date, value, etc. There is also an option of advanced search for tenders, wherein the 
bidders may combine a number of search parameters such as organization name, form of 
contract, location, date, other keywords etc. to search for a tender published on the CPP Portal. 

2. Once the bidders have selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document. 

3. The bidder should make a note of the unique Tender ID assigned to each tender; in case they 
want to obtain any clarification / help from the Helpdesk. 

3. Preparation of Bids  

1. Bidder should take into account any corrigendum published on the tender document before 
submitting their bids. 

2. Please go through the tender advertisement and the tender document carefully to understand 
the documents required to be submitted as part of the bid. Please note the number of covers in 
which the bid documents have to be submitted, the number of documents - including the 
names and content of each of the document that need to be submitted. Any deviations from 
these may lead to rejection of the bid. 
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3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF 
formats. Bid documents may be scanned with 100 dpi with black and white option. 

4. To avoid the time and effort required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been 
provided to the bidders. Bidders can use “My Space” area available to them to upload such 
documents. These documents may be directly submitted from the “My Space” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in 
the time required for bid submission process. 

4. Submission of Bids 

1. Bidder should log into the site well in advance for bid submission so that he/she upload the 
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay 
due to other issues. 

2. The bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

3. Bidder has to select the payment option as “on-line” to pay the tender fee / EMD as applicable 
and enter details of the instrument. Whenever, EMD/Tender fees is sought, bidders need to 
pay the tender fee and EMD separately on-line through RTGS. 

4. A standard BoQ format has been provided with the tender document to be filled by all 
the bidders. 

Bidders are requested to note that they should necessarily submit their financial bids in the 
format provided and no other format is acceptable. Bidders are required to download the BoQ 
file, open it and complete the white coloured (unprotected) cells with their respective financial 
quotes and other details (such as name of the bidder). No other cells should be changed. Once 
the details have been completed, the bidder should save it and submit it online, without 
changing the filename. If the BoQ file is found to be modified by the bidder, the bid will be 
rejected. 

5. The server time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, opening 
of bids etc. The bidders should follow this time during bid submission. 

6. All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by 
unauthorized persons until the time of bid opening. The confidentiality of the bids is 
maintained using the secured Socket Layer 128-bit encryption technology. Data storage 
encryption of sensitive fields is done. 

7. The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

8. Upon the successful and timely submission of bids, the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

9. Kindly add scanned PDF of all relevant documents in a single PDF file of compliance sheet. 

5. Assistance to Bidders  

1. Any queries relating to the tender document and the terms and conditions contained therein 
should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 
indicated in the tender. 
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2. Any queries relating to the process of online bid submission or queries relating to CPP Portal 
in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the 
helpdesk is 1800 233 7315 

6. General Instructions to the Bidders  

1. The tenders will be received online through portal http://eprocure.gov.in/eprocure/app . In 
the Technical Bids, the bidders are required to upload all the eligibility criteria documents in 
.pdf format. 

2. Possession of a Valid Class II/III Digital Signature Certificate (DSC) in the form of smart 
card/e-token in the company's name is a prerequisite for registration and participating in the 
bid submission activities through https://eprocure.gov.in/eprocure/app. Digital Signature 
Certificates can be obtained from the authorized certifying agencies, details of which are 
available in the web site https://eprocure.gov.in/eprocure/app under the link “Information 
about DSC”. 

3. Tenderer  are  advised  to  follow  the  instructions  provided  in  the  ‘Instructions  to  the 
Tenderer for the e-submission of the bids online through the Central Public Procurement Portal 
for e Procurement at https://eprocure.gov.in/eprocure/app. 
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INFORMATION AND INSTRUCTIONS TO BIDDERS FOR TENDERING   
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

 

INSTITUTE WORKS DEPARTMENT, NIT 

1. IWD, IIT(BHU) invites the online percentage rate/Item rate Bids from eligible 
contractors/vendors of Central Public Works Department (CPWD) and Central Public Sector 
Units/Central Public Sector Enterprises (CPSUs/CPSEs) for the following works:  

P/F aluminium partition, making of platform and painting  work of in laboratory, P/L tiles 
flooring, repair to patch plaster with water proofing compound and painting work in 
Department of Chemical Engineering, P/F aluminium partition and door work in lab of Dr. 
Prodyut Dhar at School of Biochemical Engg, P/F of plumbering work seepagr in wall 
Department of Ceramic Engg and P/F profile sheet with steel section in terrace of old 
building connecting to new building of SMST in IIT(BHU) Varanasi.  

The enlistment of the contractors should be valid on the last date of submission of bids. (Self-
Certified copy of currently valid enlistment certificate to be uploaded as proof along with other 
eligibility criteria) 

1.1 The work is estimated to cost Rs. 16,51,905.00. The estimate, however, is given merely as a 
rough guide).  

1.2 Intending bidder is eligible to submit the bid provided, if he has definite proof from the 
appropriate authority, which shall be to the satisfaction of the competent authority, of having 
satisfactorily completed similar works of magnitude specified below:  

1.2.1 Criteria of eligibility for submission of bid documents:  

(a)     Intending bidder should not be a joint venture. (Self-Certified copy of relevant documents 
clearly establishing the status of bidder to be uploaded) 

(b) Should have satisfactorily completed Three similar works each of value not less than Rs 06.61 
Lacs or Two similar works each of value not less than Rs 09.91 Lacs or One similar work of 
value not less than Rs 13.22 Lacs during last seven years ending 31st March 2023. (Self-Certified 
photocopy of work order alongwith work completion certificate to be uploaded as proof of 
eligibility criteria) 

Explanation:  

The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum; calculated from the date of completion to last 
date of receipt of applications for this tender. 

Similar work means “Construction work” 

(c) Should have had average annual financial turnover of Rs 08.26 Lacs on account of construction 
works executed during the last three preceding financial years ending 31st March, 2022, duly 
audited by a Chartered Accountant (Self Certified photocopy of certificate from CA to be 
uploaded). The year in which no turnover is shown would also be considered for working out 
the average.  

(d) Should not have incurred any loss (profit after tax should be positive) in more than three years 
during the last five years ending 31st March, 2022. (Self-Certified photocopy of certificate from 
CA to be uploaded alongwith certified copy of last five years Profit & Loss Account) 

(e) Should have a solvency certificate of Rs 06.61 Lacs issued by Bank during the last six 
months. 

(Certified copy of original solvency certificate to be uploaded in cover-1).  

1.2.2 To become eligible for tender, the contractor shall have to furnish an affidavit on a non-judicial 

stamp paper of Rs. 10.00 as under: 
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I/We undertake and confirm that eligible similar works(s) has/have not been got executed 

through another bidder on back to back basis. Further that, if such a violation comes to the 

notice of Indian Institute of Technology (BHU), then I/we shall be debarred for tendering in 

IWD, IIT(BHU) in future forever. Also, if such a violation comes to the notice of Indian Institute 

of Technology (BHU) before the date of start of work, the SUPERINTENDING ENGINEER-

IWD, IIT(BHU) shall be free to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee. (Scanned copy of affidavit to be uploaded in cover-1). The 

date of issuing affidavit after the tender publishing date. The affidavit must exist tender 

number also. 

2. Agreement shall be drawn with the successful bidder on prescribed Format.  

3. The time allowed for carrying out the work will be 90 Days from the date of start as defined in 

schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance 

with the phasing, if any, indicated in the Published documents.  

4. The site for the work is available for start of the work.  

5. The Published  document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the contract to be 

complied with and other necessary documents except Standard General Conditions of Contract 

Form can be seen/downloaded from website www.eprocure.gov.in or www.iitbhu.ac.in  

6. While submitting the bids, bidder can revise the rate, but before last date and time of 

submission of bids as notified. In this case, the last submitted bid before the last date and time 

will only be considered.  

7. a) Earnest Money of Rs. 50,000.00 shall be paid in the form of Banker’s cheque/ Demand Draft 

/ Fixed Deposit Receipt (drawn in favor of Registrar, IIT(BHU), Varanasi, payable at 

Varanasi) of any Scheduled Bank. The same shall be submitted in Cover-1 and scanned copy 

uploaded with cover-1. 

b) Tender processing fees Rs. 1000.00 + Rs. 180.00 (GST @ 18%) = Rs. 1180.00 shall be paid 

online as per details given in critical data sheet and details of online transaction ID i.e. UTR 

number to be uploaded with cover-1.  

Proof of online submission of tender processing fees, EMD & Eligibility criteria document like work 

experience, financial turn over certificate, Affidavit in original, Solvency certificate in original and any 

other documents mentioned in relevant clauses above, shall be uploaded under cover-1 on the e-

tendering website.  

EMD and proof of tender processing fees of the tender shall be placed in an envelope with due 
mention Name of work, date & time of opening of Tender and to be submitted in the office of 
SUPERINTENDING ENGINEER, IWD, IIT(BHU), Varanasi on or before 08.12.2023 (4:00 P.M.). The 
documents submitted shall be opened at 11.12.2023 (4:00 P.M.). 
Kindly note that no financial bid in physical format is to be submitted with cover-1 in the office of 
IWD, IIT(BHU). Financial bid is to be uploaded under cover-2 only on the e-tendering website. 
Online Financial Bids submitted by intending bidders shall be opened and only of those bidders, 
whose Earnest Money deposit, tender processing fees and other documents uploaded on e-tendering 
website under cover-1 are found in order and eligible. 
 
11. The bid submitted shall become invalid and cost of bid & tender processing fee shall not be 

refunded if:  
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(i) The bidder is found ineligible.  
(ii) The bidder does not provide all the documents (including PAN No., GST registration etc.) as 

stipulated in the bid document.  

12. The bidder whose bid is accepted will be required to furnish performance bank guarantee of 
5% (Five Percent) of the tender amount within the 15 days of issue of letter of acceptance. This 
guarantee shall be in the form of Demand Draft of any scheduled bank or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance 
with the prescribed form. In case the bidder fails to deposit the said performance guarantee 
within the period as indicated, the Earnest Money deposited by the bidder shall be forfeited 
automatically without any notice to the bidder.  

13. Intending bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their Tender. A bidder 
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra 
charge consequent upon any misunderstanding or otherwise shall be allowed. The bidder shall 
be responsible for arranging and maintaining at his own cost all materials, tools & plants, water, 
electricity access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for in the contract documents. Submission of a tender  
by a bidder implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of conditions and 
rates at which stores, tools and plant, etc. will be issued to him by the Institute and local 
conditions and other factors having a bearing on the execution of the work. Cost of site visit 
shall be borne by the bidder. 

14. The competent authority on behalf of the Institute does not bind itself to accept the lowest or 
any other Tenders and reserves to itself the authority to reject any or all the Tenders received 
without the assignment of any reason. All Tenders in which any of the prescribed condition is 
not fulfilled or any condition including that of conditional rebate is put forth by the bidder shall 
be summarily rejected.  

15. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 
the Tenders submitted by the bidders who resort to canvassing will be liable to rejection.  

16. The competent authority on behalf of Institute reserves to himself the right of accepting the 
whole or any part of the bid and the bidders shall be bound to perform the same at the rate 
quoted.  

17. The bidder shall not be permitted to tender for works in the IWD, if his near relative is posted 
as an officer in any capacity between the grades of Superintending Engineerand Junior 
Engineer (both inclusive). Any breach of this condition by the bidder would render him liable 
to be removed from the Tendering process.  

18. No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to 
act as a bidder within a period of one year after his retirement from Government service, 
without the previous permission of the Government of India in writing. This contract is liable 
to be cancelled if either the bidder or any of his employees is found any time to be such a person 
who had not obtained the permission of the Government of India as aforesaid before 
submission of the tender or engagement in the bidder’s service.  

19. The bid for the works shall remain open for acceptance for a period of 180 days from the date 
of opening of financial bids. If any bidder withdraws his bid before the said period or issue of 
letter of acceptance, whichever is earlier, or makes any modifications in the terms and 
conditions of the bid which are not acceptable to the Indian Institute of Technology(BHU), then 
the Indian Institute of Technology(BHU), without prejudice to any other right or remedy, be at 
liberty to forfeit of the said earnest money as aforesaid. Further the bidders shall not be allowed 
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to participate in the re-bidding process of the work.  

20. The notice inviting bid shall form part of the contract document. The successful bidder, on 
acceptance of his bid by the Accepting Authority, have to sign the contract consisting of “The 
Notice Inviting bid, all the documents including Special Conditions, General Specifications/ 
Particular Specifications and drawings, if any, forming part of the bid as submitted at the time 
of invitation of bid and the rates quoted online at the time of submission of bid and acceptance 
thereof together with any correspondence leading thereto. Within 15 days from the stipulated 
date of start of the work.  

21. Composite Tender  

21.1.1 The SUPERINTENDING ENGINEER is calling this bid for the composite work. The Earnest 
money is fixed with respect to the combined estimated cost put to Tender for the composite 
tender.  

21.1.2 The bid document is including following components:  

Part A: IWD FORM-1 including schedule A to F for the major component of the work, Standard 
General Conditions of Contract. 

Part B:-  General / specific conditions, general technical specifications along with list of Makes. If there 
is any material not available as per list of makes, bidder has to inform in priority to Architects/owner 
for approval. 

Part C:   Schedule A to F for minor component of the work. (SUPERINTENDING ENGINEER of major 
component shall also be competent authority under clause 2 and clause 5 as mentioned in schedule A 
to F for major components) 

Part D:- Schedule of quantities applicable.. 

Part E:- Design and Drawings. 

Part F:- Composite bill of quantities. 

21.1.3 The eligible bidders have to quote rates for all items given in the bill of quantity. 

21.1.4 After acceptance of the bid by competent authority, the SUPERINTENDING ENGINEER shall 
issue letter of award on behalf of the Institute. After the work is awarded, the bidder will have 
to enter into one agreement with SUPERINTENDING ENGINEER.  

21.1.5 Entire work under the scope of composite tender including major and all minor components 
shall be executed under one agreement.  

21.1.6 Security Deposit will be worked out separately for each component corresponding to the 
quoted/accepted cost of the respective component of works. The Earnest Money will become 
part of the security deposit of the respective projects under the head Mega projects in ratio of 
the corresponding estimated value of these projects.  

21.1.7 The bidder may associate agency(s) for minor component(s) conforming to eligibility criteria 
as defined in the tender document and has to submit detail of such agency(s) to 
SUPERINTENDING ENGINEER. Name of the agency(s) to be associated shall be approved by 
SUPERINTENDING ENGINEER. Before engaging such associate agencies, bidder has to 
inform to SUPERINTENDING ENGINEER along with his past experience and all credential’s 
and got the approval of the same from the SUPERINTENDING ENGINEER.     

21.1.8 In case the bidder intends to change any of the above agency/ agencies during the operation 
of the contract, he shall obtain prior approval of respective SUPERINTENDING ENGINEER. 
The new agency/ agencies shall also have to satisfy the laid down eligibility criteria. In case 
SUPERINTENDING ENGINEER is not satisfied with the performance of any agency, he can 
direct the bidder to change the agency and this shall be binding on the bidder.  

21.1.9 The main bidder has to enter into agreement with bidder(s) associated by him for execution of 
minor component(s). Copy of such agreement shall be submitted to Engineer-in-charge In case 
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of change of associate bidder, the main bidder has to enter into agreement with the new bidder 
associated by him.  

21.1.10A. The composite work shall be treated as complete when all the components of the work are 
complete. The completion certificate of the composite work shall be recorded by Engineer-in-
charge of major component after record of completion certificate of all other components. 

21.1.10B. Final bill of whole work shall be finalized by IWD. 

21.1.11  It will be obligatory on the part of the bidder to sign the tender documents for all components 
before the first payment is released.  

 
 

       Sd- 
SUPERINTENDING ENGINEER 

INSTITUTE WORKS DEPARTMENT 
INDIAN INSTITUTE OF TECHNOLOGY(BHU) 

 
  



11 

List of Documents to be scanned, uploaded and submitted under cover-1 on e-tendering website up 

to the last date and time of e-tender.  

a) Documents clearly stating the registration status of bidder with Central Public Works Department 

(CPWD) and Central Public Sector Units/Central Public Sector Enterprises (CPSUs/CPSEs). 

b) Documents regarding legal status of firm and written power of attorney of the signatory. 

c) Self certified copy of work orders alongwith work completion certificate as per eligibility criteria. 

d) Qualifications and experiences of key site management, technical personnel proposed for the 

contract. 

e) Solvency certificate from bank and scanned copy of DD/FDR for EMD. 

f) Affidavit as per 1.2.2 and proof of submission of tender processing fee only in online mode. The date 

of issuing affidavit after the tender publishing date. The affidavit must exist tender number also.  

g) No loss certificate, turnover from CA, GST registration certificate, PAN card, ESI/EPF etc. 

List of documents to be uploaded upto the last date & time mentioned below in cover-2 (Financial 
Bid): 

a) Duly filled in priced BoQ. 

b) Duly signed and scanned copy of priced BoQ in PDF format. 

(Kindly note that no physical submission of duly filled in BoQ is required and it is to be uploaded only 

on e-tendering website). 

 
 

 Sd- 
SUPERINTENDING ENGINEER 

INSTITUTE WORKS DEPARTMENT 
INDIAN INSTITUTE OF TECHNOLOGY(BHU) 

VARANASI 
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A: GENERAL INSTRUCTIONS 
  

1.0 Scope of Tender.  

1.1 Indian Institute of Technology (BHU) (referred to as Owner in these documents) invites 
Tenders for P/F aluminium partition, making of platform and painting  work of in 
laboratory, P/L tiles flooring, repair to patch plaster with water proofing compound and 
painting work in Department of Chemical Engineering, P/F aluminium partition and door 
work in lab of Dr. Prodyut Dhar at School of Biochemical Engg, P/F of plumbering work 
seepagr in wall Department of Ceramic Engg and P/F profile sheet with steel section in 
terrace of old building connecting to new building of SMST in IIT(BHU) Varanasi. 
(As defined in these documents and referred to as “the works”) detailed in the table given in 
the Notice Inviting Tenders (NIT).  

1.2 The successful Bidder shall complete the works within the completion date specified in the 
Notice Inviting Tenders (NIT). 

2.0  Non-Association / Relation 

2.1 All Bidders shall provide in the bid tender and Qualification Information, a statement that the 
Bidder is not associated, nor has been associated in the past, directly or indirectly, with the 
IIT(BHU) or any other entity that has prepared the design, specifications, and other documents 
for the Project.  

3.0 Qualification of the Bidder 

3.1 All Bidders shall provide tender qualification information.  

3.2 All Bidders shall include the following information by submitting relevant documents and 
certificate with their tenders: 

 The Bidder must be registered with the GST Department and should submit the registration 
certificate of GST, ESI, PF, labour license etc. 

4.0 Cost of tendering 

4.1 The Bidder shall bear all costs associated with the preparation and submission of his tender, 
and the Owner will in no case be responsible and liable for those costs. 

4.2 The Bidder, at its own responsibility and risk is encouraged to visit and examine the Site of Work 
and its surroundings and obtain all information that may be necessary for preparing the tender. 
The costs of visiting the Site shall be at the Bidder’s own expense. 
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B: DOCUMENTS INVITING TENDERS   
5.0 Invitation 

5.1 Tenders are hereby invited on behalf of Indian Institute of Technology (BHU). 

6.0 Contents of documents as mentioned in the relevant clauses mentioned. 

The Bidder shall be deemed to have examined all instructions, forms, terms, and specifications in the 

Documents. Failure to furnish the information required in the Tender Document or submission of a Bid 

not substantially responsive to the Tender Documents in every respect will be at the Bidder’s risk and 

may result in the rejection of the bid. 

The several documents forming the contract are to be taken as mutually explanatory of one another, 

detailed drawings being followed in preference to small scale drawing and figured dimensions in 

preference to scale and Special Conditions in preference to General Conditions. 

In case of any discrepancy between the Schedule of Quantities, the specifications and/ or the drawings, 

given in the tender document the following order of preference shall be observed: 

 

Description of Schedule of Quantities. 

Particular Specification and Special condition, if any. 

Drawings. C. P. W. D. specifications/ IWD specification. 

Latest edition Indian Standard Specifications of B. I. S. 

 

7.  Amendment of Tendering Documents 

7.1 Before the deadline for submission of bids, the Indian Institute of Technology (BHU) may 

modify the Tender documents by issuing addenda/corrigendum. 

7.2 Any addendum thus issued shall be part of the Tendering documents and shall be submitted 

on Tendering website www.eprocure.gov.in and Institute website www.iitbhu.ac.in.  

7.3 To give prospective Bidders reasonable time in which to take an addendum into account in 

preparing their Publish s, the enlisted may extend if necessary, the deadline for submission of 

tenders. 
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C: PREPARATION OF DOCUMENT 

8. Earnest Money Deposit (EMD) 

EMD amounting to Rs. 50,000.00 in the form of a bankers cheque or demand draft/F.D.R in favour 
Registrar, IIT(BHU) payable at Varanasi must accompany each bid. Bids not accompanying with EMD 
and unconditional acceptance letter will be summarily rejected. 

The EMD of the unsuccessful Bidders will be discharged / returned within Thirty (30) days from the 
date of opening of the bids. The EMD of the successful Bidder shall be converted as Security deposit. 

The EMD may be forfeited: if the Bidder withdraws his bid during the validity period of the bis; or in 
case of a successful Bidder, if the Bidder fails to sign the contract or furnish performance security. 

9.0 Period of validity of bid 

The bids shall remain valid for a period of 180 days after the date of opening of bid. A bid valid for a 
shorter period, shall be rejected by the Indian Institute of Technology (BHU) as non-responsive and the 
EMD paid along with it will be forfeited.  

10. Language of Bid   

10.1 The document shall be written in English language. The total amount should be written in the 
same language. 

11.0 Document comprising the E-Tender   

11.1  No page of this tenders document shall be removed and the set must be submitted as it is. Each 
page of the tenders document form is to be signed by the Bidder and must bear the Seal of the 
Company/Firm. 

The tender submitted by the Bidder shall comprise as mentioned above in relevant sections: 

12.0 Tender Prices 

12.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced 
Schedule of Quantities submitted by the Bidder. 

12.2 The tender submitted on behalf of Company shall be signed by a person who has the proper 
legal authority on behalf of the Company to enter into the contract; otherwise, the bid is liable 
to be rejected. Each page of the tender document and each drawing accompanying is required 
to be signed by the authorized person submitting the bid, with the company seal as the token 
of their having examined and acquainted themselves with the General conditions of contract, 
drawings, specifications, special conditions of contract etc. The forms of tender are to be filled 
in completely. Any bid with any of the documents not signed is liable to be rejected. 

12.3 The notation R.O. written against items of BOQ means ‘rate only” and the bidder is to quote 
only unit rate in such cases.   

12.4 The Bidder shall fill in the percentage rate/in rates for items of the Works described in the 
Schedule of Quantities along with total bidding price. In case if the rates are not filled for any 
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of the Items of Schedule of Quantities, in such cases the tender shall be summarily rejected.  
Failure to comply with either of these conditions will make the bid liable for rejection. 

12.5 The work shall be carried out by the Bidder in a manner complying in all respect with the 
requirement of relevant bye-laws/orders of the Local/Municipal bodies and pay all fees and 
charges which may be leviable at his own cost. The completion/ occupancy certificates 
including clearance from fire committee or any other statutory obligation shall be arranged by 
the bidder. Any official fees shall be paid by the Owner. All other cost of liasoning shall be 
borne by the bidder.  

12.6 All duties, taxes, and other levies payable by the Bidder under the contract, or for any other 
cause, shall be included in the rates, prices and total Bidding Price submitted by the Bidder. 
Bidders must include in their rates, the cost of transportation of materials to site, GST, Cess as 
per Building & other construction workers cess act, excise duty, octroi, and any other tax and 
duty levied by the Central / State Government. None of the above taxes & levies will be 
entertained by the Owner and no tax exemption forms will be issued by the Owner. Bidder 
should also take a Group Insurance Policy for his Workmen, Supervisors and Engineers 
working on site for an adequate insurance cover. BHU shall not be responsible for any accident 
or happening of any untoward/unforeseen event involving workmen, labour, supervisor or 
engineer or any person directly or indirectly associated with the execution of work. The 
insurance policy to be obtained by the successful Bidder must be comprehensive and shall 
cover all associated risks (known and unknown).  

NOTE: ALL RATES QUOTED BY THE BIDDER ARE INCLUSIVE OF ALL TAXES LIKE GST CESS 
AS PER BUILDING & OTHER CONSTRUCTION WORKERS CESS ACT.  

 OR ANY STATUTORY TAX APPLICABLE AS PER STATE GOVERNMENT. 

12.7 The rates quoted in the tender shall include cost of electrical power supply, water supply, cost 
of all materials, labour, telephone rent and call charges, water and meter rent charges, electric 
charges, temporary electric wiring / lighting for execution of work at site, hire for any tools 
and plants, shed for materials, marking out and clearing of site, transportation complete in all 
respects. The rates quoted in the tender shall be treated as rated for finally completing the item 
of work.  

12.8 The quantities furnished in the schedule of quantities are only probable quantities and are 
liable to alterations, by omission, deductions or additions to any extent at the discretion of 
Indian Institute of Technology (BHU). Payments will be regulated on the actual quantities of 
work done at accepted rates. Any item of work may be omitted from the schedule of quantities 
and may be awarded to another agency at any time / stage of the work.  

12.9 Errors in the Schedule of Quantities shall be dealt with in the following manner:  

i In the event of a discrepancy between the rates quoted in words and the rates in figures, rate 
quoted in words shall be considered to be correct. 

ii In the event of an error occurring on account of arithmetical calculations the same shall be 
corrected according to rates written in words and quantities in B.O.Q. 
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iii All the errors in totaling in the amount column and in carrying forward the totals shall be 
corrected. The tender total shall be accordingly amended.  

12.10 The calculations made by the bidder should be based upon quantities of the items of work 
which are furnished in the Schedule of Quantities, but it must be clearly understood that the 
contract is not a lump sum contract. The Owners do not in any way assure, represent or 
guarantee that the said probable quantities are correct or that the work would correspond 
thereto. The items of work irrespective of the quantities which may vary shall be carried out at 
the same accepted bidding e-tender rates and no escalation in the rates will be entertained 
whatsoever. Any item of work may be omitted from the schedule of quantities and may be 
awarded to another agency at any time / stage of the work.  

12.11 The bidders must obtain for themselves on their own responsibility and their own expenses all 
the information which may be necessary, including risks, contingencies and other 
circumstances to enable them in making a proper bid and for entering into a contract, and must 
examine the drawings, specifications and conditions and inspect the site of the work, nature of 
the work, availability of power, water, shelter for workmen and all the matters pertaining 
thereto before submitting the bid. They can also get any clarifications required from the Owner, 
before tendering, by contacting them at their office during working hours. 

13.0 Format and signing of Tender document 

13.1 The bid shall be typed or written in indelible ink and shall be signed by a person or persons 
duly authorized to sign on behalf of the Bidder. All pages of the tender where entries or 
amendments have been made shall be initialed by the person or persons signing the tender. 

13.2 The tender shall contain no alterations or additions, except those to comply with instructions 
issued by the Owner, or as necessary to correct errors made by the Bidder, in which case such 
corrections shall be initialed by the person or persons signing the bid. ANY CONDITIONAL 
BID WILL BE SUMMARILY REJECTED. 
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D: MODE OF SUBMISSION OF BID  DOCUMENT 
 

14.0 Sealing and marking of bids. 

14.1 All the document to be put in cover-1 should be scanned and uploaded under cover-1 on the 

e-tendering website. 

14.2 All the envelopes/covers needed to be properly sealed by the bidder and shall indicate the 

name and address of the bidder.  

14.3 If the envelopes/covers are not sealed and marked as above, the Owner will assume no 

responsibility for the misplacement of the bid document. 

14.4 Financial/price bid is to be uploaded online only & no hard copy to be submitted.  

15.0 Deadline for submission of bid:-  

15.1 Any bid will not be received by the Indian Institute of Technology (BHU) after the deadline of 

submission of bids. 
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E: TENDER OPENING AND EVALUATION  
16. Tender opening 
The Owner along with Architect will open all the tenders received, on the date and the place specified 
in the NIT. In case of any unavoidable circumstances or unforeseen event on the specified date and 
time of tender opening, the bids will be opened at the appointed time and location on the next working 
day. 
17.  Clarification of Tenders 
17.1 To assist in the examination, evaluation, and comparison of bids, the Owner/Architect may, at 

his discretion, ask any Bidder for clarification of his bid, including breakdowns of unit rates. 
The request for clarification and the response shall be in writing or by fax, but no change in the 
price or substance of the tendering shall be sought, offered, or permitted. 

18. Examination of Bids and Determination of Responsiveness 
18.1  Prior to the detailed evaluation of bids, the Owner will determine whether each bid (a) meets 

the eligibility criteria defined (b) has been properly signed and meets the requirements 
mentioned (c) is accompanied by the required securities and; (d) is responsive to the 
requirements of the tendering documents. 

18.2 A responsive bid is one which conforms to all the terms, conditions, and specifications of the 
tendering documents, without material deviation or reservation. A material deviation or 
reservation is one (a) which affects in any substantial way the scope, quality, or performance 
of the Works; (b) which limits in any substantial way, inconsistent with the tender documents, 
the Indian Institute of Technology(BHU) rights or the Bidders’ obligations under the contract; 
or (c) whose rectification would affect unfairly the competitive position of other Bidders 
presenting responsive bids.  

18.3 If a bid is not responsive, it will be rejected by the Indian Institute of Technology (BHU), and 
may not subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

19. Correction of Errors 
19.1 Bid determined to be substantially responsive will be checked by the Owner for any arithmetic 

errors. Errors will be corrected by Owner as follows: 
 Where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern, and where there is a discrepancy between the unit rate and the item total resulting 
from multiplying, the unit rate as quoted will govern. 

19.2 The amount stated in the tender will be adjusted by the owner in accordance with the above 
procedure for the correction of errors and shall be considered as Binding upon the Bidder. If 
the Bidder does not accept the corrected amount the tender will be rejected, and the EMD will 
be forfeited. 

20. Evaluation and Comparison of Bids 
20.1 The Owner along with Architect will evaluate and compare only the bids determined to be 

substantially responsive. 
20.2 In evaluating the bids, the Owner along with Architect will determine for each bid the 

evaluated bids Price by adjusting the bid Price as follows: 
a) Making any correction for errors; or 
b) Making an appropriate adjustment for any other acceptable variations, deviations; and 
c) Making appropriate adjustments to reflect discounts offered. 

 
21. The Owner reserves the right to accept or reject any variation, deviation, or alternative offer 

and other factors which are in excess of the requirement of the tender. 
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F: AWARD OF TENDER 

22. Award criteria 

22.1 The acceptance of bid will rest with the Owner, which does not bind itself to accept the lowest 
bid and reserves to itself the authority to reject completely / partially, any or all of the bid/s 
received without the assignment of a reason.  

22.2 The owner with recommendation from the Architect reserves to itself the right of accepting the 
whole or any part of the Bid and the Bidder shall be bound to perform the same at the rate 
quoted. 

22.3 The Owner reserves to itself the right of omission of any item of work from the awarded tender 
at any time / stage during the execution of work and award the same to another agency / 
bidder. 

23. Notification of award 

 The successful Bidder will be issued a Letter of Intent (LOI) by the Owner after 
recommendation from the Architect. The issuance of LOI shall not constitute an award of work. 

24.0 Performance security 

24.1 Within seven (7) days of the receipt of notification of award of work the successful Bidder shall 
furnish the performance security @ 5% of value of work in the form of Performance Bank 
Guarantee Format provided in the tender document. The Performance security shall be 
returned/refunded to the bidder on completion of the work and recording of the completion 
certificate.  

25. Signing of contract form 

25.1 On the acceptance of LOI and Performance Bank Guarantee of the successful Bidder that his 
tender has been accepted in writing, the Indian Institute of Technology (BHU) will send the 
Bidder the contract form provided in the document duly signed and sent along with the bid 
incorporating all agreements between the parties.  

 
G: DURING EXECUTION 

26. During Execution 

 The Bidder shall carry out all the works strictly in accordance with the drawing, details and 

instructions of the Owner/Architect. If in the opinion of the Owner, changes have to be made 

in the design, and they desire the bidder to carry out the same, the Bidder shall be bound to 

comply. The Owner/Architect’s decisions in such cases shall be final. 

 The Bidder is bound to carry out any items of work necessary for the completion of the job even 

though such items are not included in the schedule of quantities and rates. Schedule of 

instructions in respect of such additional items and their quantities with the prior consent from 

the Owner. Rates for such items of work will be recommended by the Owner with 

recommendation from the Architect for approval by the Owner on the basis of Analysis of 

Rates which will be derived from actual prevailing market rates of similar item along with 

15% as bidder’s profit & overhead. The rates approved by the Owner in such cases will be 

final.  

 The Owner may at any time / stage of execution demand for the Analysis of Rates for any item 

/ items of work which in their opinion is / are abnormally high / low rates or required for the 

Analysis of Rates of other bid/ extra item / items. The Bidder is bound to present the same and 

if the Bidder is unable to present a justified Analysis of Rates for any item / items, the rate / 



 
 

20 

rates for such item may be adjusted accordingly and the decision of the Owner in such cases 

shall be final. 

 The Bidder shall get the quality of work done inspected for material and workmanship at 

different stages of execution as per instructions given by the Owner or their representative time 

to time. Any item of work done which is found not conforming to the Contract shall be rejected 

by the Owner. The decision of the Owner in such cases shall be final.   

 The Owner may instruct at any stage of execution for testing of samples of any material taken 

at random. The Owner will decide the testing laboratory / agency and the cost of testing 

including the expenses for sending the samples to the laboratory / agency and receipt of test 

reports shall be borne by the Bidder. The material shall be rejected in case the test reports are 

not within the permissible limits. 

 The Bidder shall have to present the invoice for purchased material from the manufacturer or 

from the dealer along with the certificate from the manufacturer. In case material is found to 

be of sub-standard quality, the same shall be rejected by the Owner. The decision of the Owner 

in such cases shall be final. 

 The Bidder shall not be entitled to any compensation for the Loss suffered by him on account 

of delays in commencing or executing the work whatever the cause of delay may be, including 

delays arising out of modifications to the work entrusted to him or in any subcontracts 

connected therewith or delays in awarding contracts for other trades of the project or in 

commencement or completion of such other works or in procuring Government controlled or 

other building materials for any other reasons whatsoever. The Owner/Architect shall not be 

liable for any sum besides the e-tender amount, subject to such variations as are provided for 

herein and as instructed by Owner. However, necessary time extension will be given if the 

delays are not attributed to the Bidder. 

III. ARTICLES OF AGREEMENT 

              Articles of Agreement shall be as per Indian Institute of Technology (BHU), Varanasi. 
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FORM ‘A’  
FINANCIAL INFORMATION 

 

1. Financial analysis – Details to be furnished duly supported by figures in balance sheet/ profit 
& loss account for the last three years duly certified by the Chartered Accountant, as submitted 
by the applicant to the Income Tax AUTHORITIES  

          

YEARS    

 (i) Gross Annual Turnover on construction works 

 (ii) Profit/Loss 

2. Financial arrangements for carrying out the proposed work. 

3. The following certificates are enclosed: 

(a) Audited Balance sheet. 

(b) Solvency certificate from Bankers of Applicant 

 

 
Signature with Seal & Date
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FORM ‘B’ 
 

PROFORMA FOR LIST OF CIVIL WORKS EXECUTED BY THE BIDDER 
DURING THE LAST 5 YEARS AND ABOVE 

 

Sl. 
No 

Name of work/   
project with 

address 

Name & postal 
address of the 

owner & 
contact person 

Contract 
Value 

Date of 
Start 

Date of 
Completion 

Actual Date 
of 

Completion 

       
 
 
 

       
 
 
 

       
 
 
 

       
 
 
 

 
 

      
 
 
 

 
 

      
 
 
 

       
 
 

 
 
Note: Bidder may furnish the above information in separate sheet if the space is not sufficient. 
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FORM ‘C’  
 

PROFORMA FOR LIST OF WORKS IN HAND  
 

Sl. 
No 

Name of work/   
project with 

address 

Name & postal 
address of the 

owner & contact 
person 

Published 
Value 

Date of 
Start 

Stipulated 
date of 

completion 

Present 
Progress 

       
 
 
 

       
 
 
 

       
 
 
 

       
 
 
 

 
 

      
 
 
 

 
 

      
 
 
 

       
 
 

 
 
Note: Bidder may furnish the above information in separate sheet if the space is not sufficient. 
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FORM ‘D’  
DETAILS OF KEY PERSONNEL  

 
 

Sl. 
No 

Name & 
Designation 

Qualification Experience 
Nature of 

Works 
Handled 

Date from which 
employed in your 

organisation 
      

 
 
 

      
 
 
 

      
 
 
 

      
 
 
 

 
 

     
 
 
 

 
 

     
 
 
 

      
 
 

 
Note: Bidder may furnish the above information in separate sheet if the space is not sufficient. 
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GENERAL CONDITIONS OF CONTRACT 
A: GENERAL 

1.0 Definitions 

1.1 In this contract, the following terms shall be interpreted as indicated: 

(a) “The Contract” means the agreement entered into between the Owner and the Bidder, as 
recorded in the contract form signed by the parties, including all the attachments and 
appendices thereto and all documents incorporated by reference therein. 

(b) “The Contract Value” means the amount payable to the Bidder under the contract for the full 
and proper performance of its contractual obligations. 

(c) “Contract Data” means any information provided in the tender document and agreed to by the 
Bidder. 

(d) “The Work” means all labour, materials, tools and plant, equipment including government 
taxes and transport, that may be required in preparation of and for and in the full and entire 
execution and completion of “the Work”. 

(e) “Services” means services ancillary to the execution of the work such as transportation and 
insurance, and any other incidental services, such as installation, commissioning, provision of 
technical assistance, training and other obligations of the Bidder covered under the contract. 

(f) “GCC” means the General Conditions of Contract contained in this section. 

(g) “SCC” means the Special Conditions of Contract. 

(h) “The Owner” means the Indian Institute of Technology (BHU), Varanasi.  

(i) “The Owner” means the Owner/Project Management Consultant appointed by the Owner for 
preparing all the drawings, details and specifications of items required for the execution of the 
work and supervise and monitor the execution at site along with checking and verifying 
Bidder’s bill.  

 The Bidder shall offer the Engineer or any representative of Owner every facility and assistance 
for examining the works and materials. The Engineer or any representative of the Owner shall 
have power to give notice to the Bidder or to his staff, of non-approval of any work or materials 
and such work shall be suspended or the use of such materials shall be discontinued until the 
decision of the Owner. Such examinations shall not in any way exonerate the bidder from the 
obligations to remedy any defects which may be found to exist at any stage of the work or after 
the same is completed. 

(j)  “The Bidder” means the individual or the firm executing the work. 

(k) “The Project Site” where applicable, means the place or places named in SCC. 

(l) “Day” means calendar day. 

2.0 Interpretation and Application 

2.1 These general conditions shall apply to the extent that provisions in other parts of the contract 
do not supersede them.  

2.2 In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Owner 
will provide instructions clarifying queries about the Conditions of Contract. 

2.3 If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended completion date are for the 
whole of the Works. 
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3.0 Standards 

3.1 The works executed by the Bidder should be carried out in most professional manner, both as 
regards material and otherwise, in every respect, in strict accordance with the Technical 
Specifications. All materials and workmanship shall so far as procurable be of the respective 
kinds described in the priced schedule of quantities and/ or specifications and in accordance 
with the Owner’ instructions, and the Bidder shall upon the request of the Owner, furnish them 
with all invoices, accounts; receipts and other vouchers to prove that the material procured 
complies therewith. When no applicable standard is mentioned, the work shall be carried out 
as per the directions of the Owner. The Bidder shall at his own cost arrange for and/or carry 
out any test of materials which the Owner may require. In case of discrepancies in tender 
wording as regards the specifications of materials workmanship etc., written instructions will 
supersede the tender wording unless otherwise mentioned. 

3.2 The Owner/Owner in their absolute discretion from time to time shall issue further drawings 
and/ or written instructions, details, directions and explanations which are hereafter 
collectively referred to as “the Owner’s instructions” in regard to: - 

a. The variation or modification of the design quality or quantity of works or the addition or 
omission or submission on any work. 

b. Any discrepancy in the drawings or between the schedule of quantities and / or drawings 
and /or specifications/ dimensions etc. 

c. The removal and / or re-execution of any works executed by the Bidder. 

d. The removal from the site of any materials brought thereon by the Bidder and the 
substitution of any other materials therefore / or rejection of the material brought on site. 

4.0 Use of Contract Documents and Information 

4.1 The Bidder shall not, without the Owners’ prior written consent, disclose the contract or any 
provision thereof, or any specifications, plan, drawing, pattern, sample or information 
furnished by or on behalf of the Owner in connection therewith, to any person other than a 
person employed by the Bidder in performance of the contract. Disclosure to any such 
employed person shall be made in confidence and shall extend only so far, as may be necessary 
for purposes of such performance. 

4.2 The Bidder shall not, without the Owner’s prior written consent make use of any document or 
information enumerated in Para 4.1 except for the purposes of performing the contract. 

4.3 All documents included but not limited to contract agreement shall remain the property of the 
Owner and shall be returned (in all copies) to the Owner on completion of the Bidder’s 
performance under the contract, if so, required by the Owner.  

5.0 Owner’s Decisions 

5.1 Except where otherwise specifically stated, the Owner will decide contractual matters between 
the Owner and the Bidder, in the role of representing the Owner. 

6.0 Performance Security 

6.1 Within 7 days after the Bidder’s receipt of notification of award of the contract, the Bidder shall 
furnish performance security in the form of a bank guarantee to the Owner, of the amount 
specified in the Special Conditions of Contract. 

6.2 The proceeds of the performance security shall be payable to the Owner as compensation for 
any loss or dues resulting from the Bidder’s failure to complete its obligations under the 
contract. 

6.3 The performance security shall be in one of following forms: 

a) A Bank Guarantee form provided in tender documents issued by a Nationalized/ 
Scheduled bank to the Owner. 



 
 

27 

b) The performance security shall be discharged by the Owner and returned to the Bidder 
on completion of the work and recording of the completion certificate. 

7.0 Programme and Reporting  

7.1 The bidder shall furnish to the Indian Institute of Technology (BHU) a bar chart laying down 
weekly financial and physical targets to complete the project within stipulated time for 
approval within fifteen days from the date of receipt of notification of award. Weekly progress 
report shall be furnished to the SUPERINTENDING ENGINEER, Indian Institute of 
Technology (BHU) showing the progress.  

7.2 The bidder must submit every week the following information to the Owner in writing: 

i. Number of men employed; trade wise; 

ii. Progress achieved; 

iii. Expected dates for completion of work; 

iv. Any actual or potential delay in completion schedule. 

8.0 Assignment and Sub-contracting 

8.1 The whole of the works included in the Contract shall be executed by the bidder and the bidder 
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or 
interest therein without the written consent of the Owner. 

8.2 No sub-contracting shall relieve the Bidder from the full and entire responsibility of the 
Contract or from the active superintendence of the work during their progress. 

9.0 Bidder to provide everything necessary for proper execution of work 

9.1 The Bidder shall provide everything necessary for the proper execution of the works according 
to the intent and meaning of the drawings, priced schedule of quantities and specifications 
taken together whether the same may or may not be particularly shown or described therein 
provided that the same can reasonably be inferred there from. If the Bidder finds any 
discrepancy therein, he shall immediately and in writing refer the same to the Owner whose 
decision shall be final and binding. Further, if any sample(s) of material(s), fittings, fixtures or 
finished item(s), to be used in the construction work, has/have been called for from the bidder, 
no work related to it/these shall be executed unless the same has/ have been approved by the 
Owner failing which no payment shall be made to the bidder on this account. Any sample, 
duly approved by the Owner shall become part of the supply to be used in “the works”. 

9.2 The Bidder shall arrange for water & power supply at site at his cost for the entire work. The 
water to be used for construction shall be free from excessive salts and minerals that are 
harmful to the construction work. Making arrangement of water good for construction either 
through external supply or through treatment at site shall be entirely the responsibility of the 
Bidder. The Bidder shall on demand of the Owner / Owner get any random water samples 
tested at the approved testing laboratories. No extra payment shall be made for arranging 
water good for construction under any circumstances. No excuse for / of Municipal water / 
electric supply shall be entertained. The bidder shall ensure provision of electricity by 
generator and water by tanker transport if necessary. No claim shall be entertained on this 
account. In case the same will be provided by the Owner at any stage, then water/electricity 
charges shall be deducted from the Bidders running bills as per actual metered consumption. 

9.3 The Bidder shall supply fix and maintain at his cost, during the execution of any works, all the 
necessary power supply, water supply, centering, scaffolding, watching and lighting by night 
as well as by day, required not only for the proper execution but also for protection of the public 
and the safety of any adjacent roads, streets, pavements, walls houses, building and other 
erections, matters or things. The Bidder shall take down and remove any or all such centering, 
scaffolding, staging, planking, timbering, strutting, shoring pumping, fencing, hoarding, 
watching and lighting by night as well as by day, required not only for the proper execution 
but also for protection of the public and the safety of any adjacent roads, streets, pavements, 
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walls houses, building and other erections matters or things. The bidder shall take down and  
remove any or all such centering, scaffolding, staging, planking, timbering, strutting, shoring 
etc. as occasion shall require or when ordered so to do so and shall fully reinstate and make 
good all matters and things disturbed during the execution of the works, to the satisfaction of 
the Owner. 

9.4 Throughout the execution of the work, the Bidder or his representative duly authorized and 
fully responsible and technically conversant with the work under this agreement, acting on his 
behalf shall be available at the site for supervising the work. The Bidder shall make adequate 
arrangements for watchmen to guard the materials brought by them to the site and shall ensure 
the safety, breakage and any theft of materials fixed or unfixed by him. Any material, T & P 
brought to the site for bonafide use of the Project shall not be removed/ shifted from the site 
without the prior written permission of the Engineer/Owner. 

9.5 The bidder has to provide at his cost leveling pipe, steel/ metallic tapes etc. required by the 
supervising staff of the Owner’s/Owner’ representative during execution of the work. 

9.6 Whenever required by the Owner the Bidder shall provide shop drawings / details before 
execution of work and get them approved by the Owner. 

9.7 Wherever the specifications of any item indicate the usage of approved equivalent of any 
material, the Bidder shall get the sample of the equivalent material approved from the Owner 
before execution. The approval of the equivalent material is entirely at the discretion of the 
Owner. 

10.0 Infrastructure: 

10.1 For storage of materials, bidder has to provide at his own cost sufficient fenced and covered 
appropriate area on site for storage of above materials with lock and key arrangement. For 
arranging meetings suitable sized table and chairs shall be provided by Bidder. Temporary 
space shall be provided to the Bidder for construction of stores for storage of materials /site 
office/ labour hutments for the project period.  

11.0 Site Establishment 

 The bidder shall provide all stores, workmen and materials. All materials likely to deteriorate 
in the open shall be stored under suitable cover. 

 The security of the bidder’s equipment and materials is his own responsibility. The Owner 
accepts no liability for loss or damage to the bidder’s plant tools or materials. 

The materials issued to the bidder by the Owner will remain under the custody of bidder as a 
trustee. However, title on the same will remain with the Owner. The bidder will be responsible 
for loss or damage to such materials and shall preserve them in good working conditions as 
required for the contract and good construction practices till such time that they are 
incorporated in the works and erected, aligned and fully installed in position and handed over 
to the Owner. In case the Owner feels that arrangements made by the bidder are not adequate 
he shall so advice the bidder and the bidder shall promptly take corrective action. In case the 
bidder fails to take corrective action, Owner shall take such corrective actions and recover the 
cost thereof from the bidder’s bills. Accounts of such material on completion of work shall be 
rendered and surplus material returned to the Owner as per instructions of Owner. 

 The bidder shall clear away periodically or as instructed by Owner any rubbish, scrap materials, 
etc. and dump the same in the authorized dump sites notified by local authority/area indicated 
by the Owner. All construction materials shall be neatly stacked in an orderly manner as 
directed by the Owner and care shall be taken to allow proper access to workmen and easy 
movement of men, vehicles, cranes and materials. 

 The bidder shall maintain all the drawings carefully mounted on the board of appropriate size 
and well protected from the ravages of weather, termites and other insects. 
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 The bidder shall not permit the entry to the site of any person not directly connected/concerned 
with the work without first having obtained the written permission of Owner. 

 The bidder shall submit a list of plants, equipments, tools, tackles, etc. which he will use, to 
perform the work. These tools, etc. shall not be removed from the site till the completion of job. 
A gate pass must be obtained from the Indian Institute of Technology (BHU), chief proctor 
office, in order to remove from site any plant equipment, tools and materials. 

 All items such as instructions and other pertinent data regarding erection/commissioning and 
maintenance should be typed and classified for transmittal in a manner approved by the 
Owner. 

 For all employees of Owner, the bidder shall conform for no misconduct from any of his 
workforce, failure of this will be sufficient cause for removal of such person from the site. 

12.0 Messing & Accommodation 

12.1 The bidder will make his own arrangements for messing and accommodation. No 
accommodation and messing shall be provided by the Owner. 

13.0 Procurement, Consumption and Storage of Materials 

13.1 The bidder shall at his own expenses, provide all materials including cement & steel required 
for the works. Adequate stocks of all materials required for the work are to be maintained at 
site. No material (unless as provided elsewhere in this document) shall be supplied by the 
Owner. 

13.2 All materials to be provided by the bidder shall be in conformity with the detailed specifications 
laid down in the contract and the bidder have to prove that the materials conform to the laid 
down specifications, if requested by the Indian Institute of Technology (BHU). 

13.3 All materials required for execution of work must be got approved by the site representative of 
the Owner before they are actually put to use. All facilities for prior inspection of materials and 
subsequent inspection of work by the Site Engineer must be made available. 

13.4 The bidder shall, at his own expenses and without delay, supply to the Owner samples of 
materials proposed to be used in the work. The Owner shall within seven days of supply of 
samples, or within such further period as Owner may require and intimate the bidder in 
writing, whether samples are approved by Owner, or not. If samples are not approved, the 
bidder shall forthwith arrange to supply, for their approval, fresh samples complying with the 
specification laid down in the contract. 

13.5 The Owner shall have full powers to require removal of any or all the materials brought to site 
by the bidder which are not in accordance with the contract specifications or do not conform in 
character or quality to the samples approved Owner. In case of default on the part of the bidder 
in removing rejected materials, the Owner shall be at liberty to have them removed by other 
means. The Owner shall have full powers to direct other proper materials to be substituted for 
rejected materials and in the event of the bidder refusing to comply. Owner may cause the same 
to be supplied by other means. All risks and costs which may attend upon such removal and/or 
substitution shall be borne by the bidder. 

13.6 Bidder shall be responsible for procurement of all materials/equipments etc. No delay due to 
non-availability of any material equipment will be entertained by Owner. 

14.0 Method of storing the materials 

14.1 The bidder shall at his own cost, provide for all necessary storage on the site in specified areas 
for all materials such as steel, cement and such other materials which are likely to deteriorate 
by the action of sun, wind, rain, dampness or other natural causes due to exposure in the 
compounds or in stores in such a manner that all materials, tool etc. shall be duly protected 
form damage by weather or any other cause. 

14.2 Materials required for the works, by the bidder be stored by the bidder only at places approved 
by the Owner. Storage and safe custody of materials shall be the responsibility of the bidder. 
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 All the materials including bidder’s Tools & Plants brought by the bidder to the site shall 
become and remain the property of the Owner and shall not be removed off the site without 
prior written approval of the Owner/Owner. But whenever the works are finally completed 
and advances, if any, in respect of such materials are fully recovered, the bidder shall at his 
own expenses forthwith remove from the site all surplus materials supplied by him and upon 
such removal, the same shall revert in and become the property of the bidder. 

15.0 Shuttering and Scaffolding Materials 

15.1 It shall be desirable to have adequate amount of shuttering and scaffolding materials to 
complete the work speedily and Owner decision so as to the quantum of these desirable/ 
resources of the site shall be final and binding. 

16.0 Completion of Work 

16.1 Before finally leaving site, all the Bidders stores, plant, tools and rubbish shall be removed and 
the site left clean and tidy. The space allocated by Owner shall be vacated and handed over to 
the Owner. 

17.0 Water and Electricity for Construction work 

17.1 Water & Electricity as per relevant section’s mentioned above  

18.0 Employment of Labour 

18.1 The bidder shall comply with the requirement of statutory provisions and shall be solely 
responsible for fulfillment of all legal obligations under Contract Labour (R. & A) Act, Inter 
State Migrant Workmen (Registration of Employment and condition of Service Act, payment 
of Wages Act., Minimum Wages Act, Workmen’s Compensation act, Factories Act, Employee’s 
Provident Fund & Miscellaneous Provisions Act, Payment of Bonus Act, Payment of Gratuity 
Act, Industrial Disputes Act and all other Industrial/Labour enactments and Rules made there 
under as applicable from time to time. In case Owner incurs any liability towards payment of 
any dues, compensation, cost of any other   liability of any kind whatsoever, due to non-
fulfillment of statutory provisions   under any industrial/labour laws by the bidder, the same 
shall be made good by the bidder and Owner shall have full right to recover and claim the same 
against the bidder form his outstanding bills or otherwise. No Labour to stay at site. 

18.2 The bidder will be expected to employ on the work only his regular skilled employees with 
experience of this particular work. The permission of the Owner must be obtained before 
tradesman are recruited locally for the work. This rule does not apply to unskilled labour. No 
female labour shall be employed in dark hours/ i.e. hours prohibited under the applicable law. 
No person below the age of eighteen years shall be employed at any point of time. The bidder 
shall pay, to each person, the wages as per minimum Wages Act of the State Government. 

18.3 All traveling expenses including provision of all necessary transport to and from site, lodging 
allowances and other payments to the bidder’s employees are his own responsibility. 

 The hours of work on the site shall be decided by the Owner and bidder shall adhere to the 
same. 

 All bidders employees shall wear safety helmet and such identifications marks as may be 
provided by bidder on work site and duly approved by Owner. 

 All notices displayed on the site and any instructions issued by the Owner shall be strictly 
adhered to by the Bidder’s and/or his sub-bidders employees. 

 The bidder shall be required to maintain employment records as covered in relevant Acts and 
produce documentary evidence to the effect that he has discharged his obligations under the 
Employees Provident Fund Act 1952, and ESI Act, 1948 Group Insurance and other Acts for the 
workmen working at site. 

18.4 It is the sole responsibility of the Contractor to comply with the rules and regulations of the 
Labour and Employment Department and deposit of the due amount of concerned Labour cess 
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to the Department. It is also the responsibility of the contractor to submit Labour License at the 
time of the submission of final bill, if applicable. Also, provisions of the Child Labour 
(Prohibition and Regulation Act 1986) must be complied by all the contractor at all time.   

19.0 Working and Safety Regulations 
19.1 The bidder shall observe all statutory safety and legal requirements regulations issued by 

Central and State Governments applicable to the work as well as any local regulations 
applicable to the site issued by the Owner or any other authority. 

20.0 Particular attention is drawn to the following: 
 In case of accident, the Owner shall be informed in writing forthwith and First-Aid, 

Hospitalisation shall be provided by the Bidder. The bidder shall strictly follow regulations laid 
down by Govt. and State authorities in this regard and all cases are to be defended by the 
bidder. The Owner shall not refund any insurance claims. 

 Bidder shall fence his plant, platforms, excavations etc. 
 Compliance with all electricity regulations. 
 Compliance with statutory requirements for inspection and test of all lifting appliances and 

auxiliary lifting gear. 
 Staircase, doors or gangways shall not be obstructed in any way that will interfere with means 

of access of escape. 
 Where it is necessary to provide and/or store petroleum products or petroleum mixtures and 

explosive, the bidder shall be responsible for carrying out such provision and/or storage in 
accordance with the rules and regulation laid down in Petroleum Act 1934. Explosive Act 1948 
and Petroleum and Carbide of Calcium Manual Published by the Chief Inspector of Explosive 
of India. All such storage shall have prior approvals of the Owner. In case any approval or 
clearance from Chief Inspector of Explosive or any statutory authorities is required, the bidder 
shall be responsible for obtaining the same. 

 The bidder shall have his own Fire Fighting Extinguishers and Equipment. 
 The bidder shall be responsible for the provision of all safety notices safety equipments 

including the safety gadgets for his workmen required by both the relevant legislation and such 
as the Owner may deem necessary. 

 While working at heights, safety belts and safety helmets shall necessarily be used. 
21.0 Owner’s and Bidder’s Risks 

The Owner carries the risks, which this Contract states are The Owner risks, and the Bidder 
carries the risk, which this Contract states are The Bidder’s risks. 

21.1 Owner’s Risks- The Owner is responsible for the excepted risks which are (a) insofar as they 
directly affect the execution of the Works. These include war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection of military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Bidder’s Employees), and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the 
design of the Works, other than the Bidder’s design. 

21.2 Bidder’s Risks- All risks of loss or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract other than the 
excepted risks are the responsibility of the Bidder. 

21.3 The Bidder shall be responsible for all injury to persons, animals or things, and for all damages 
to the structural and/or decorative part of property which may arise from the operations or 
neglect of himself or of any sub-bidder or of any of his or sub-bidder’s employees whether such 
injury or damage arises from carelessness accident or any other causes whatsoever in any way 
connected with the carrying out to the Contract. This clause shall be held to include interalia 
any damage to buildings, whether immediately adjacent or otherwise and any damage to 
roads, footpaths, or ways as well as all damage caused to the buildings and the work forming 
the subject to this Contract by frost, rain or other inclemency of the weather. The Bidder shall 
indemnify the Owner and hold him harmless in respect of all and any expenses arising from 
any such injury or damage to persons or property as aforesaid and also in respect of any claim 
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made in respect of injury or damage under any acts of Government or otherwise and also in 
respect of an award of compensation or damages consequent upon such claim. 

The bidder shall make good all damages of every sort mentioned in the Clause, as to deliver 
up the whole of the Contract works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damage to the property of third parties. 

22.0 Insurance 

22.1 The Bidder shall provide, in the joint names of the Owner and the Bidder, insurance cover from 
the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated 
in the Contracted Data for the following events which are due to the Bidder’s risks and shall be 
covered under respective policies as under : 

(a) Workmen Compensation Policy; 

(b) Bidder’s All Risk Policy; 

(c) Third Party Insurance. 

22.2 Policies and certificates for insurance shall be delivered by the Bidder to the Owner for the 
Owner’ approval before the Date of Start of work i.e. date of execution of the contract. All such 
insurance shall provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 

22.3 If the Bidder does not provide any of the policies and certificates required, the Owner may 
affect the insurance which the Bidder should have provided and recover the premiums the 
Owner has paid from payments otherwise due to the Bidder or if no payment is due, the 
payment of the premiums shall be a debt due. 

22.4 Alterations to the terms of the insurance shall not be made without the approval of the Owner 
or Owner. 

22.5 Both parties shall comply with the conditions in the insurance policy. 

23.0 Setting out Works 

23.1 The bidder shall set out the works and responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof, if at 
any time any error shall appear during the progress of any part of works the bidder shall at his own 
expenses rectify such error, if called upon to the satisfaction of the Owner. 

24.0 Bidder to remove all offensive matter, non-suitable material etc. immediately. 

24.1 All debris, excavated soil, filth or other matter or an offensive nature taken out of any trench, 
sewer, drain cesspool or other place shall not be deposited on the surface but shall be at once 
carted away by the bidder out of the premises/ site under intimation to concerned authorities. 

24.2 Any material brought on site if found unsuitable shall be removed from site at once by the 
Bidder under intimation to the concerned authorities.  

25.0 Inspections by Owner 

25.1 The representative of the Owner at all times have free access to the works and /or to the 
workshops, factories or other places where materials are being prepared or constructed for the 
Contract and also to any place where materials are lying or from which they are being obtained. 
No person except the representatives of Public authorities shall be allowed on the work at any 
time without the written permission of the Owner. If any work is to be done at a place other 
than the site of the works, the Bidder shall obtain written permission of the Owner for doing 
so.  

25.2 The Owner and their representatives shall have the right to test and/ or inspect the works to 
confirm their conformity to the contract, at all times, whenever in progress either on the site on 
the Bidder’s premises wherever situated or any firm or company where work in connection 
with this contract may be in hand. All records, registers or documents relating to the works 
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including materials used on works shall be kept open to the inspection of the Owner or his 
Authorized representative when so called for in writing. 

25.3 The Bidder shall get the quality of work done inspected for material and workmanship at 
different stages of execution as per instructions given by the Owner or their representative time 
to time. Any item of work done which is found not conforming to the Contract shall be rejected 
by the Owner. The decision of the Owner in such cases shall be final. 

25.4 The inspections and tests may be conducted on the premises of the Bidder or at the Project site. 
When carried out on the premises of the Bidder or its sub-Bidder(s), all reasonable facilities and 
assistance including access to drawings and production data shall be furnished to the 
inspectors at no charge to the Owner. 

25.5 Should any inspected items of work fail to conform to the specifications, the Owner shall 
communicate them and the Bidder shall either replace them or make all alterations necessary 
to meet specification requirements free of cost to the Owner. 

25.6 The Bidder shall permit the Owner/Architect to inspect the Bidder’s accounts and records 
relating to the performance of the Bidder and to have them audited by auditors appointed by 
the Owner, if so required. 

26.0 Covering Up/Uncovering of Works 

26.1 No part of the works shall be covered up without the approval of Owner/Architect and the 
Bidder shall afford full opportunity for examination and inspection by the Owner/Architect. 
The bidder shall give due notice to the Engineers of Institute about the work to be covered up 
for its measurements and examination. The Engineer shall within a reasonable time attend for 
the purpose of examining such work, unless the Engineer specifically advises the Bidder in 
writing of his unwillingness not to attend for such examination in which case the Bidder may 
proceed further with the Contract work.  

26.2 Should the Owner consider it necessary in order to satisfy himself as to the quality of the work, 
the Bidder shall at any time during the continuance of the contract pull down or cut into any 
part of the work and make such opening into and to such an extent through the same, as the 
Engineer may direct and the Bidder shall make good the whole to the satisfaction of the 
Engineer, should the work prove to be faulty or in any respect not in accordance with the terms 
of the contract documents, the Engineer shall be at liberty to order such further removal as he 
may consider necessary and the whole of the expenses incurred shall be borne by the bidder. 
If, however, the work proves to be sound and in accordance with the contract document, the 
actual expenses incurred in such examination will be borne by the Owner. 

26.3 Rates charged by the Bidder for works performed under the contract shall not vary from the 
rates quoted by the Bidder in its Publish, with the exception of any price adjustments 
authorized in SCC or in the Owner’s request for Publish validity extension, as the case may be. 

26.4 If requested by the Owner, the Bidder shall provide the Owner with a detailed cost breakdown 
of any rate in the Schedule of Quantities. 

26.5 The Owner may at any time / stage of execution demand for the Analysis of Rates for any item 
/ items of work which in their opinion is / are abnormally high / low rates or required for the 
Analysis of Rates of other Publish / extra item / items. The Bidder is bound to present the same 
and if the Bidder is unable to present a justified Analysis of Rates for any item / items, the rate 
/ rates for such item may be adjusted accordingly and the decision of the Owner in such cases 
shall be final. 

27.0 Change in the order/ Extra items of work 

27.1 The Owner may at any time, by written order given to the Bidder, make alterations in, 
omissions from, additions to, or substitutions for, in drawings, designs or specifications or 
quantities of the items of work  
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27.2 IIT(BHU) reserves to itself the right of omission of any item of work from the awarded Publish 
at any time / stage during the execution of work and award the same to another agency / 
bidder. 

27.3  The Owner may at any time, by written order given to the Bidder, increase the scope of work 
or include any new item of work. The Bidder shall be bound to carry out such works, the rates 
for which shall be arrived at on the basis of the CPWD Schedule of Rates or if the Schedule is 
silent by standard methods of rate analysis as derived by the Owner/Architect. 

27.4 If any such changes cause an increase or decrease in the cost of, or the time required for the 
Bidder’s performance of any part of the work under the contract, whether changed or not 
changed by the order, an equitable adjustment shall be made in the contract value or work 
schedule, or both, and the contract shall accordingly be amended. Any claims by the Bidder for 
adjustment under this clause must be asserted within seven (7) days from the date of the 
Bidder’s receipt of the Owner’s change order. Escalation shall be payable as per Clause 10 CC 
of CPWD Works Manual.  

28.0 Payment 

28.1 The method and conditions of payment to be made to the Bidder under the contract shall be 
specified in SCC. 

28.2 Payment shall be made promptly by the Owner within fifteen (15) days of certification of the 
bill by the Owner A retention amount of 10% of Gross value of each running bill shall be 
deducted from each running payment as Security Deposit subject to maximum of 5% of the 
total contract value.  

28.3 All intermediate running payments to the bidder shall be regarded as payments by way of 
advance against the final payment and shall not preclude the requiring of bad, unsound and 
imperfect or unskillful work to the removed, taken away and reconstructed or re-erected.  

29.0 Variations and Provisional Cost: 

29.1 Where work cannot be measured and valued properly, the Bidder shall be allowed day work 
rates on the prices prevailing when such work is carried out (unless otherwise provided in the 
contract): 

a. At the rates if any inserted by the Bidder in the priced Schedule of Quantities or  

b. If no such rates have been inserted then at the rates prevailing in the market for 
material and labour and at the control rates for the controlled materials including in all 
cases the rate for delivery of the material at the work. 

29.2 Provided that in any case voucher specifying the time daily spent upon the work (and if 
required by the Owner the workman’s names) and the materials used shall be delivered for 
verification to the Owner, or his authorised representative not later than the end of the week 
following that in which the work has been executed. Effect shall be given to the measurement 
and valuation of variations in interim Certificates and by adjustment of the total Contract 
Value. 

30.0 Material Advances on Unfixed Material 

75 percent of the assessed rate of materials at 90% of the assessed quantity of material brought to site 
for incorporation except for perishable materials like glass and chinaware. This advance shall be 
adjusted in the subsequent running bill. 

31.0 Claims for Extra or for Deductions 

31.1 The Owner shall not be responsible for the payment of any claim for extra work not included 
in the contract nor the Bidder shall be entitled to claim any addition to the contract sum in 
respect of any changes or alterations in the materials used unless the same shall have been 
ordered or sanctioned, as the case may be, in writing by the Owner.  



 
 

35 

31.2 The Bidder has to submit a monthly return by 10th of the ensuing month for any extra work 
which in his opinion is not covered by the contract agreement through the Owner’s/ Owner’s 
representatives and obtain a receipt from the authorized signatory of the Owner. Failing this, 
he shall have no right to any such claim, whatsoever may be the circumstances, later on. 

31.3 In the event of any dispute arising either as to validity of the claim or as to the account to be 
paid or allowed in respect thereof, the decision of the Owner shall be final and binding on the 
bidder. In the meantime, the Bidder may either proceed with the work in question or suspend 
the same as may be determined by the Owner.  

31.4 All extra works (those permitted by Owner) of every description shall be executed by bidder 
on site of work in pursuance of any of the provision of the contract, shall be measured up, and 
shall be paid according to actual quantities ascertained by such measurements and the prices 
as finalized by the Owner based on the priced schedule of quantities so that such priced 
schedule of quantities shall include all such operations and accessories as appear in the said 
schedule of prices or specification to be or shall in the opinion of the Owner the contingencies 
upon the works mentioned in such schedule of prices or required to make such works perfect 
and fit for use. 

31.5 Provided also that if any work shall be ordered by the Owner and executed by the Bidder for 
the payment of which no provision in the opinion of the Owner have been made in the priced 
schedule of quantities or the specifications, the Owner shall fix and determine such prices for 
the same based on the prices appearing in the priced schedule of quantities, such allowance 
being made as may seem to the Owner sufficient for any difference in the character of 
conditions of the work. However, rates for extra items shall be fixed on the basis of actual rate 
analysis. 

31.6 The Owner may at any time / stage of execution demand for the analysis of rates for any item 
/ items of work which in their opinion is / are with abnormally high / low rates or required 
for the analysis of rates of other Publish / extra item / items. The Bidder is bound to present 
the same and if the Bidder is unable to present a justified analysis of rates for any item / items, 
the rate / rates for such item may be adjusted accordingly and the decision of the Owner in 
such cases shall be final and binding. 

Removal of Imperfect Work. 

31.7 If, it shall appear that the work has been executed with unsound, imperfect or unskilled 
workmanship, or with material of any imperfect or any inferior quantity or otherwise not in 
accordance with the contract documents the Bidder shall at his own cost rectify, reform, 
remove, or reconstruct the same, wither in the whole or in part, as may be directed by the 
Institute Engineer, whether or not the value of any such work or materials shall have been 
included in any payment made to the Bidder.  

31.8 The Bidder shall remove all malba etc., wash and clean the floors and hand over the site quite 
clean on the completion of the work. 

32.0 Delay in the Bidder’s performance 

33.1 Execution of the work and performance of the services shall be done by the Bidder in 
accordance with the time schedule specified by the Owner in the Notice for Invitation of 
Publish s. 

33.2 If, at any time during performance of the contract, the Bidder should encounter conditions 
impending timely execution of the works and performance of services, the Bidder shall 
promptly notify the Owner in writing of the fact of the delay, its likely duration and its cause(s). 
As soon as possible, after receipt of the Bidder’s notice, the Owner shall evaluate the situation 
and may, entirely at its discretion, extend the Bidder’s time for performance with or without 
liquidated damages. 

34.0 Liquidated Damages. 
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 If the Bidder fails to execute any or all of the works or to perform the services within the 
period(s) specified in the contract, the Owner shall deduct from the contract value, as 
liquidated damages, a sum specified in the SCC for each week or part thereof delay until actual 
completion or performance, up to a maximum deduction of the percentage specified in SCC. 
Once the maximum is reached, the Owner may consider termination of the contract. The 
prorata progress envisaged and expected from the bidder shall maintained, time being the 
essence of the contract.   

35.0 Termination by Default 

35.1 The Owner may without prejudice to any other right or remedy, by written notice (of fifteen 
days) of default sent to the Bidder, terminate the contract in whole or part: 

a) if the Bidder fails to complete any or all of the works within the period(s) specified in 
the NIT or any amendment thereof, or within any extension thereof granted by the 
Owner,  

or 

b) if the Bidder fails to perform any other obligation(s) under the contract, 

35.2 In the event, the Owner terminates the contract in whole or in part, the Owner may procure, 
upon such terms and in such manner as it deems appropriate, works or services similar to those 
unexecuted and the Bidder shall be liable to the Owner for any excess costs for such similar 
work or services. However, the Bidder shall continue the performance of the contract to the 
extent not terminated. 

36.0 Force Majeure 

36.1 The Bidder shall not be liable for forfeiture of its performance security, liquidated damages or 
termination by default, if and to the extent that, its delay in performance or other failure to 
perform its obligations under the contract is the result of an event of Force Majeure. 

36.2 For purposes of this clause, “Force Majeure” means an unforeseeable event beyond the control 
of the Bidder and is not because of the Bidder’s fault or negligence. Such events may include 
acts of the Owner either in its sovereign or contractual capacity, wars or revolutions, fires, 
floods, epidemics. 

36.3 If a Force Majeure situation arises, the Bidder shall promptly notify the Owner in writing of 
such conditions and the cause thereof. Unless otherwise directed by the Owner in writing, the 
Bidder shall continue to perform its obligations under the contract as far as is reasonably 
practical, and shall seek all reasonable alternative means for performance not prevented by the 
Force Majeure event. 

37.0 Termination for Insolvency 

37.1 The Owner may at any time terminate the contract by giving written notice to the Bidder, if the 
Bidder becomes bankrupt or otherwise insolvent. In this event, termination will be without 
compensation to the Bidder, provided such termination will not prejudice or affect any right of 
action or remedy which has accrued or will accrue thereafter to the Owner. 

38.0 Termination for Convenience 

 The Owner, by written 30 days prior notice sent to the Bidder, may terminate the contract, in 
whole or in part, at any time for its convenience. The notice shall specify that the termination 
is for Owner’s convenience, the extent to which performance of the Bidder under the contract 
is terminated, and the date upon which such termination becomes effective.  

 The items of work that are complete and ready within (1) month after the Bidder’s receipt of 
notice of termination shall be accepted by the Owner at the contract terms and values. For the 
remaining works, the Owner may elect; 

a) to have any portion completed at the contract terms and value and/or 



 
 

37 

b) to cancel the remainder and pay to the Bidder an amount, finalized by the Owner, for 
partially competed works and for materials and parts previously procured by the 
Bidder. 

39.0 Resolution of Disputes 

39.1 The Owner and the Bidder shall make every effort to resolve amicably by direct informal 
negotiations any disagreement or dispute arising between them under or in connection with 
the contract. 

 If, after thirty (30) days from the commencement of such informal negotiations, the Owner and 
the Bidder have been unable to resolve amicably a contract dispute, either party may require 
that the dispute be referred for resolutions to the formal mechanisms specified in the SCC. 
These mechanisms may include but are not limited to, Arbitration in accordance with rules of 
Arbitration Act and award made in pursuance thereof shall be binding on both the parties. 

39.2   All disputes should be under the Jurisdiction of civil court Varanasi. 

40.0 Governing language 

40.1 The contract shall be written in English language. All correspondence and other documents 
pertaining to the contract that are exchanged by the parties shall be written in the same 
language. 

41.0 Governing law 

41.1 The contract shall be governed by the laws of The Union of India for the time being in force. 
All disputes arising out of or in any way connected with this agreement shall be deemed to 
have arisen in New Delhi and only the courts in New Delhi alone shall have exclusive 
jurisdiction to determine the same. 

42.0 Notices 

42.1 Any notice given by one party to the other pursuant to this contract shall be sent to other party 
in writing or by cable, telex, or facsimile and confirmed in writing to the other party’s address 
specified in SCC.  

 A notice shall be effective on the date on which it is delivered, or on the notice’s effective date, 
whichever is later. 

43.0 Discoveries 

43.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site is the property of the Owner. The Bidder is to notify the Owner of such discoveries and 
carry out the Owner’ instructions for dealing with them. 

44.0 Dismissal of workmen: 

44.1 The bidder on request from the Owner, immediately dismiss from the works any person 
employed by him who may be found in the opinion of the client to be unsuitable or incompetent 
or who has shown misconduct.  

45.0 Working Hours: 

45.1 Normal working hours shall be from 9.00 a.m. to 6.00 p.m. No construction work of important 
structural nature shall be carried out on Sundays, Holidays and during nights. However, 
permission to work beyond normal working hours can be granted by the Owner/ Owner in 
exceptional circumstances to achieve the target schedule of completion.  

B. TIME CONTROL 

46.0 Programme 

46.1 Within the time stated in the Contract Data the Bidder shall submit to the Owner for approval 
a Program showing the general methods, arrangements, order, and timing for all the activities 
in the works, along with weekly cash flow forecast. 



 
 

38 

 An update of the Program shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including 
any changes to the sequence of the activities. 

 The Bidder shall submit to the Owner, for approval, an updated Program at intervals no longer 
than the period as stated in the clause no. 7.1. If the Bidder does not submit an updated Program 
within this period, the Owner may withhold the amount stated in the Contract Data from the 
next payment certificate and continue to withhold this amount until the next payment after the 
date on which the overdue program has been submitted. 

 The Owner’s/Owner’s approval of the Program shall not alter the Bidder’s obligations. The 
Bidder may revise the Program and submit it to the Owner again at any time. A revised 
Program is to show the effect of Variations. 

At any stage of work, Owner award any item/part of item of work to bidder’s workman/ 
external agency, if in their opinion, the progress of work is suffering because of that. The work 
done will be added to the Bidder’s bill and the amount paid for the job will be deducted from 
the Bidder’s account.     

47.0 Delay and Extension of time 

If in the opinion of the Owner the work be delayed (a) by force majeure or (b) by reason of any 
exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or 
disputes with adjoining or neighboring owners or public authorities or (d) by delays of other 
bidder or Tradesmen engaged by the Owner or the Owner and the works not referred to in the 
Schedule of Quantities and/or specification or (e) by reasons of Owner’s instruction as per 
Clause No. 2 or (f) by reason of civil commotion, local combination of workmen or strike or 
lockout affecting any of the building trades or (g) in consequence of the bidder not having 
received in due time necessary instructions from the Owner for which he shall have specially 
applied in writing or (h) from other cause which the Owner may certify as beyond the control 
of the bidder or ( i) by reason of non-payment of interim certificate at specified time, the Owner 
shall recommend for approval by the Owner a fair and reasonable extension of time for 
completion of the Contract  works. In case of strike or lockout the bidder shall as soon as may 
be given written notice thereof to the Owner, but the bidder shall nevertheless constantly use 
his endeavours to prevent delay and shall do all that may reasonably be required to the 
satisfaction of Owner to proceed with the work. 

 

C. QUALITY CONTROL 

48.0 Identifying Defects 

48.1 The Owner/Architect shall check the Bidder’s work and notify the Bidder of any Defects that 
are found. Such checking shall not affect the Bidder’s responsibilities. The Owner may instruct 
the Bidder to search for a Defect and to uncover and test any work that the Owner/Architect 
consider may have a Defect. 

49.0 Correction of Defects 

49.1 The Owner shall give notice to the Bidder of any Defects before the end of Defects Liability 
Period, which begins at Completion and is defined in the Contract Data. The Defects Liability 
period shall be extended for as long as Defects remain to be corrected. 

49.2 Every time notice of Defect is given; the Bidder shall correct the notified Defect within the 
length of time specified by the Owner’ notice. 

49.3 All materials must pertain to single manufacturer for water proofing work to make the 
company responsible & accountable for any defect during defect liability period.  

50.0 Uncorrected Defects 
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50.1 If the Bidder has not corrected a Defect within the time specified in the Owner’ notice, the 

Owner will assess the cost of having the Defect corrected, and the Bidder will pay this amount. 

D. COST CONTROL 

51.0 Schedule of Quantities 

51.1 The Schedule of Quantities shall contain items for the construction work, installation, testing, 

and commissioning work to be done by the Bidder. 

51.2 The Schedule of Quantities is used to calculate the Contract Price. The Bidder is paid for the 

quantity of the work done at the rate in the priced Schedule of Quantities for each item. 

52.0 Variations 

52.1 All variations in the programme pursuant to clause no. 7.0 of GCC shall be included in the 

updated programmes produced by the Bidder. 

53.0 Payments for Variations 

53.1 The Bidder shall provide the Owner with a quotation (with breakdown of unit rates) for 

carrying out the Variation when requested to do so by the Owner. The Owner with 

recommendations from Architect shall assess and finalise the quotation, which shall be given 

within seven days of the request or within any longer period stated by the Owner and before 

the Variation is ordered. 

53.2 If the Bidder’s quotation is unreasonable, the Owner/Architect may order the Variation and 

make a change to the Contract Price which shall be based on Owner’ own forecast of the effects 

of the Variation on the Bidder’s costs. 

53.3 If the Owner decides that the urgency of varying the work would prevent a quotation being 

given and considered without delaying the work, no quotation shall be given and shall be 

treated as a Variation. 

53.4 The Bidder shall not be entitled to additional payment for costs, which could have been avoided 

by giving early warning. 

53.5 Escalation shall be payable as per Clause 10 CC of CPWD Works Manual. 

E: FINISHING THE CONTRACT 

54.0 Completion Certificate 

54.1 The Bidder shall request the Owner to issue a Certificate of Completion of the Works and the 

Architect will do so upon deciding that the Work is completed. 

55.0 Taking Over 
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55.1 The Owner shall take over the Site and the Works within seven days of the Owner issuing a 

certificate of Completion. Before handing over the site, the bidder must obtain a site clearance 

certificate from the Owner/Architect. 

56.0 Final Account 

56.1 The Bidder shall supply to the Owner a detailed account of the total amount that the Bidder 

considers payable under the Contract before the end of the Defects Liability Period. The 

Architect shall issue a Defect Liability Certificate and certify any final payment that is due to 

the Bidder within 5-6 days of receiving the Bidder’s account if it is correct and complete. If it is 

not, the Owner shall issue within 5-6 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Final Account is still unsatisfactory after it has been 

resubmitted, the Owner shall decide on the amount payable to the Bidder and issue a payment 

certificate within 5-6 days of receiving the Bidder’s revised account. 
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`SPECIAL CONDITIONS OF CONTRACT 
 

The following Special Conditions of Contract are supplementary, to the General Conditions of 
Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the General 
Conditions of Contract. The corresponding clause number of the General Conditions of Contract is 
indicated in parentheses. 
1.0 Definition (GCC clause 1.0) 
 
(A) Owner means 

The Superintending Engineer  
  INSTITUTE WORKS DEPARTMENT   
  Indian Institute of Technology (BHU)   
  Varanasi  
 (B)    Site means the project site situated at BHU, Main campus 
 
2.0 (i) Total Security Deposit 
 The (Earnest Money Deposit) EMD of the successful Bidder shall form a part of the Total 
Security Deposit. 
 A retention amount of @ 10% of the gross amount of the bill shall be deducted from each 
running bill of the bidder till the sum along with sum already deposited as earnest money, will amount 
to Security Deposit of 5% of the tender value of the work.  
 Release of Security Deposit: Security Deposit will be refunded by the Owner after completion 
of Defect Liability Period i.e. 12 months from date of virtual completion. 
   (ii) Performance Security  
 Within seven days (7) after the Bidder’s receipt of Notification of Award, the Bidder shall 
furnish Performance Security to the Owner for an amount of 5% of the accepted bid Value in the form 
of Cash or Bank Guarantee from Nationalised/Scheduled Bank to the Owner. The Performance security 
shall be refunded/returned to the bidder after completion of defect liability period i.e. 12 months from 
the date of virtual completion.  
3.0 Payments 
 Following terms of payment shall be applicable –  
3.1 Mobilization Advance 
 Mobilization advance shall be payable to the bidder equivalent to 10% of contract value. The 
mobilization advance shall be against a Bank Guarantee for the equivalent amount from any 
Nationalized / Scheduled Bank in the prescribed proforma.  
 Recovery of this advance shall be made @ 15% from each bill so that full mobilization advance 
is recovered by the time 67% of work is done. Mobilization Advance shall be paid only on signing of 
agreement and establishment of site office by bidder. The guarantee shall remain valid till the entire 
advance is recovered or repaid by the Bidder.  
3.2 Payment against Running Bills 
 The Bidder shall be paid for the work done against running bills to be raised not more than 
fortnightly.  
 75% of the Bill amount will be paid as on account payment within 15 working days from the 
date of Interim certificate issued by the Owner with recommendation from Architect and balance will 
be paid within 15 days from the date of final certificate issued by the Owner with recommendation 
from Architect. The Final bill will be certified within 60 days from the date of submission. The following 
payment will be recovered from the bills:   
 Value of chargeable materials issued by the Owner/Architect. 
 Mobilization advance as indicated above. 
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 Retention money @ 10% of gross value of the bill  
 Statutory deductions like income Tax, Cess under Building and Other Construction Workers 
Welfare Cess Act, 1996 etc. as applicable. 
 Any other recovery if becomes due. 
 Payment shall not be released against 1st R/A bill until submission of following documents 
by bidder to the Owner. 
 Financial Guarantee for Performance  
 Labour License (as per statutory requirements), if applicable 
 EPF Code Registration number with RPFC, if applicable 
 Insurance – Bidder’s All Risk (CAR) Policy, if applicable 
 Workmen compensation policy, if applicable 
 Third Party Liability Insurance, if applicable 
 GST registration number, if applicable 
 Registration under Building and Other Construction Workers Welfare Cess Act, 1996. 
   Undertaking for compliance of all labour laws 
 All contractors are required to comply above provisions, if applicable, as per the Govt. 
rules/regulations and compliance is the sole responsibility of the contractor.  
3.3     Basis of Payment in RA bills 
 Payment in RA bills shall be based on quantity of work executed at site (as per the item of 
work) & verified by Owner and certified by the Architect as per the item rate in work orders. Owner is 
authorized to allow part rate/reduced rate for any item of work. The Owner shall specify the reason 
for the part rate payment in the RA bill. 
3.4 Disallowance of payment 
 If payment has been made in RA bill for any item of work but later on some defect is noticed, 
Owner/Architect is authorized to disallow the payment in the subsequent bills till rectification of the 
work. 
3.5 Final bill 
 The final bill complete in all respect shall be submitted by the bidder within 60 days from the 
date of completion of work. The total quantity may vary as per actual work execution/site 
requirement/and user suggested changes during execution but the final bill value shall not exceed 
more than 5% of agreement value. The bill should be accompanied with the following documents. 
 Job completion certificate. 
 No claim certificate on Owner/s prescribed proforma 
 Site clearance certificate. 
 Performance guarantee duly amended to cover certified maintenance period. 
 Indemnity certificate towards labour payment and all statutory payments. 
 The final bill should be accompanied with the following documents: 
 Certificate of test on materials etc. 
 Statement of accounts showing the advances taxes, deductions, security deposit at a latest 
position duly attested by Owner. 
 Certificate of measurement sheets. 
 Copy of the insurance policy. (Workmen compensation act and bidders all risk policy). 
 Original quality control record, measurement records and any other joint site records maintain 
at site. No claim shall be entertained after receipt of final bill. 
 Settlement of final bill shall be made subject to deduction of all dues payable by bidder, 
settlement of all disputes and furnishing of all required documents/clarifications and grant of 
extension of time, if any, by Owner’s competent authority. 
 Submission of the valid labour license under Contract Labour Regulation and Abolition Act 
1970 and Labour Regulation and Abolition Act 1971, if applicable.  
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3.6 Secured Advance 

 Payment of secured advance against materials brought at site shall be considered to the extent 

of 75% of the assessed rate of materials at 90% of the assessed quantity of material brought to site for 

incorporation except for perishable materials like glass and chinaware etc. This advance shall be 

adjusted in subsequent running bill. The bidder shall be required to submit the bill for secured advance 

payment along with photocopies of vouchers of cost of materials and proof of bringing the materials at 

site (if applicable). Bidder shall also be required to submit indemnity bond on Non-judicial stamp paper 

of appropriate value. Recovery of the secured advance shall be effected from running account bill, on 

consumption basis of that material in works. 
3.7 Escalation 

 Escalation shall be payable as per Clause 10 CC of CPWD Works Manual. 
4.0 Liquidated Damages  
 1% per week upto a maximum of 10% (Ten percent) of the Contract value from the stipulated 
date of completion. 
5.0 Resolution of Disputes  
  In case the parties cannot agree to the advice of IIT(BHU), then the Director, INDIAN 
INSTITUTE OF TECHNOLOGY(BHU) shall appoint a sole arbitrator within 30 days of receipt of 
request forthwith. The arbitration shall be governed by Arbitration and Reconciliation Act 1956.  
 
6.0  Notices  
 For the purpose of all notices, the following shall be the address of the Owner and the Bidder.  
 
  Owner:  The Superintending Engineer  
    INSTITUTE WORKS DEPARTMENT   
    Indian Institute of Technology (BHU)   
    Varanasi  
  Bidder:  ______________________  

  (To be filled in at the time of Signing of the Contract) 

  ______________________ 
 
7.0 Resolution of Disputes & Arbitration  
 Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here in before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, matter 
or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works or 
the execution or failure to execute the same whether arising during the progress of the work or after 
the cancellation, terminations, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter. 
 

 If the bidder considers any work demanded of him to be outside the requirements of the 
contract or disputes any drawings, record or decision given in writing in connection with or arising  
out of the contract or carrying out of the work, he shall promptly within 15 days request the Owner in 
writing for written instruction or decision. 
 

 If the Bidder is dissatisfied with this decision, the Bidder shall within a period of 30 days from 
receipt of the decision, give written notice to the Indian Institute of Technology (BHU) for appointment 
of Arbitrator failing which the said decision shall be final binding and conclusive and not referable to 
adjudication by the Arbitrator.  
 Except where the decision has become final, binding and conclusive in terms of Sub Para (i) 
above disputes or difference shall be referred for adjudication through arbitration by a sole arbitrator 
appointed by The Director, Indian Institute of Technology (BHU). If the arbitrator so appointed is 
unable or unwilling to act or resign his appointment or vacates his office due to any reason whatsoever 
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another sole arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 
 It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 
 It is also a term of this contract that no person other than a person appointed by such Indian 
Institute of Technology (BHU) as aforesaid should act as arbitrator and if for any reason that is not 
possible, the matter shall not be referred to arbitration at all. 
 It is also a term of this contract that if the contactor does not make any demand for appointment 
of arbitrator in respect of any claims in writing as aforesaid within 30 days of receiving the intimation 
from the Owner that the final bill is ready for payment, the claim of the bidder shall be deemed to have 
been waived and absolutely barred and IIT(BHU) shall be discharged and released of all liabilities 
under the contract in respect of these claims. 
 The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or reenactment thereof and the rules 
made there under and for the time being in force shall apply to the arbitration proceedings under this 
clause.    
8.0 Protection of environment 
8.1  The Bidder shall take all reasonable steps to protect the environment on and off the Site and to 
avoid damage or nuisance to persons or to property of the public or others resulting from pollution, 
noise or other causes arising as a consequence of his methods of operation. 
8.2 During continuance of the contract, the Bidder and his sub-bidders shall at all times abide by 
all existing enactment on environmental protection and rules made there under, regulations, 
notifications and bye-law of the State or Central Government, or local authorities and any other law, 
by-law, regulations that may be passed or notification that may be issued in this respect in future by 
the State or Central Government or the local authority. 
8.3 Salient features of some of the major laws that are applicable are given below: 
 The Water (Prevention and Control of Pollution) Act, 1974 This provides for the prevention 
and control of water pollution and the maintaining and restoring of wholesomeness of water. 
‘Pollution’ means such contamination of water or such alteration of the physical, chemical or biological 
properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous or 
solid substance into water (whether directly or indirectly) as may, or is likely to create a nuisance or 
render such water harmful or injurious to public health or safety, or to domestic, commercial, industrial 
agricultural or other legitimate uses, or to the life and health of animals or plants or of aquatic 
organisms. 
 The Air (Prevention and Control of Pollution) Act, 1981, This provides for prevention, control 
and abatement of air pollution, ‘Air Pollution’ means the presence in the atmosphere of any air 
pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the 
atmosphere in such concentration as may be or tend to be injurious to human beings or other living 
creatures or plants or property or environment. 
 The Environment (Prevention and Control of Pollution) Act, 1986 This provides for the 
protection and improvement of environment and for matters connected to herewith, and the prevention 
of hazards to human beings. Other living creatures, plants and property, ‘Environment’ includes water, 
air and land and the interrelationship which exists among and between water, air and land, and human 
beings, other living creatures, plants, micro-organism and property. 
 The Public Liability Insurance ACT 1991. This provides for public liability insurance for the 
purpose of providing immediate relief to the persons affected by accident occurring while handling 
hazardous substance means any substance or preparation which is defined as hazardous substance 
under the Environment (Protection) Act 1986, and exceeding such quantity as may be specified by 
notification by the Central Government. 
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INDIAN INSTITUTE OF TECHNOLOGY(BHU) 
INSTITUTE WORKS DEPARTMENT 

(IWD) FORM-1 
 

TENDER FOR WORKS 
 

Tender for the work of: P/F aluminium partition, making of platform and painting  work of in 
laboratory, P/L tiles flooring, repair to patch plaster with water proofing compound and painting 
work in Department of Chemical Engineering, P/F aluminium partition and door work in lab of Dr. 
Prodyut Dhar at School of Biochemical Engg, P/F of plumbering work seepagr in wall Department 
of Ceramic Engg and P/F profile sheet with steel section in terrace of old building connecting to new 
building of SMST in IIT(BHU) Varanasi. 
 
(i) To be submitted by 08.12.2023 (4:00 P.M.) to the SUPERINTENDING ENGINEER, 
INSTITUTE WORKS DEPARTMENT, IIT(BHU), Varanasi. 
 
(ii) To be opened in presence of bidders who may be present at 11.12.2023 (4:00 P.M.)  in the 
office of the SUPERINTENDING ENGINEER, INSTITUTE WORKS DEPARTMENT, IIT(BHU), 
Varanasi 
 

BID 
I/We have read and examined the notice inviting Tender , schedule, A, B, C, D, E & F Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions 
of contract and all other contents in the Tender  document for the work. 
I/We hereby submit bid for the execution of the work specified for the Institute within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, 
by, and in respect of accordance with, such conditions so far as applicable. 
We agree to keep the Bid open for Thirty/Forty five/Sixty/ninety/one eighty (30/45/60/90/180) days 
from the due date of its opening and not to make any modification in its terms and conditions. 
A sum of Rs. 50,000.00 is hereby forwarded in fixed deposit receipt of scheduled bank/demand draft 
of a scheduled bank as earnest money. If I/We, fail to furnish the prescribed performance guarantee 
within prescribed period. I/We agree that the Institute has to right to forfeit the said earnest money 
absolutely. Further, if I/We fail to commence work as specified, I/We agree that the Institute has to 
right to forfeit the said performance guarantee absolutely. The said performance guarantee shall be a 
guarantee to execute all the works referred to in the Tender documents upon the terms and conditions 
contained or referred to those in excess of that limit at the rates to be determined in accordance with 
the provision contained in Clause 12.2 and 12.3 of the Tender form. Further, I/We agree that in case of 
forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We shall be debarred for 
participation in the re-Tendering process of the work. 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another bidder on back to back basis. Further that, if such a violation comes to the notice of 
COMMITTEE, then I/We shall be debarred for tendering in IWD in future forever. Also, if such a 
violation comes to the notice of COMMITTEE before date of start of work, the Engineer-in-Charge shall 
be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
I/We hereby declare that I/We shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/We am/are authorized to communicate the same 
or use the information in any manner prejudicial to the safety of the State. 
 
Dated:                                                                                      Signature of Bidder 
 
Witness:                                                                                     Postal Address    
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Occupation: 
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ACCEPTANCE 
 
 
 
The above Tender  (as modified by you as provided in the letters mentioned hereunder) is  accepted  

by  me  for  an  on  behalf  of  the Indian Institute of Technology(BHU)  for  a  sum  of  

…………………………………………………………………..……..(Rupees…………………………………

…………………………………………………………………………………………………………………) 

 

The letters referred to below shall form part of this contract agreement: (a) 

(b) 

(c) 

For & on behalf of Indian Institute of Technology (BHU)…………………….. 

 Dated: Designation ………………………………. 
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PROFORMA OF SCHEDULES 
 
SCHEDULE ‘A’ 
 
Schedule of quantities   
 
SCHEDULE 'B' 
 
Schedule of materials to be issued to the bidder if available in the IWD store, if not available the same 
may be arranged by the bidder. 
 
 
SCHEDULE 'C' 
 
Tools and plants to be hired to the bidder 
 

  S. No. Description Hire charges per day Place of Issue 
    1 2 3 4 

As mentioned in relevant sections 

SCHEDULE ‘D’ 
Extra schedule for specific requirements/document for the work, if any. 
 
As attached in e-tender form 
SCHEDULE ‘E’ 
Reference to General Conditions of contract. 
 
SCHEDULE 'F' 
 
GENERAL RULES & DIRECTIONS: 
 
Officer inviting tender  SUPERINTENDING ENGINEER 

INSTITUTE WORKS DEPARTMENT 
Indian Institute of Technology (BHU) 
Varanasi 

Maximum percentage of quantity of items of 
work to be executed beyond which rates are 
to be determined in accordance with Clause 
12.2.& 12.3 

See below 

 
Definitions: 
 
2(I) Engineer-in-Charge 
 
For Civil items of work                         S.E. (IWD) 

IIT(BHU), Varanasi. 
2(II) Accepting Authority                                S.E. (IWD),  
       IIT(BHU), Varanasi. 
 
2(III) Percentage on cost of materials and labour to cover all overheads and profits 15% 
2(IV) Standard Schedule of Rates:   D.S.R. 2018 
 
Time allowed for execution of work  90 Days  
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Authority to decide 
Extension of time    Engineer-in-Charge  
 
Rescheduling of mile stone  Engineer-in-Charge 

 
Shifting of date of start in case of 
delay in handing over of site 

 
            Engineer-in-Charge

  
Clause 11       Specification to be followed for execution of work to be as per : 
 
For Civil items of work CPWD Specifications 2009 Vol. 1 and Vol. 2 with up to date correction 

slips. (Hereinafter called CPWD specifications also) and Specification 
mentioned in This Publish document for Each project 

 
For Electrical items of 
work 

CPWD Specifications for electrical works 2005 (Internal) and CPWD 
Specifications for electrical works 1995 (External) and Specification 
mentioned in This Publish document for Each project 
 

For Other Items             Specification mentioned in this Tender document for Each project. 
 
Clause 12   

12.2 & 12.3 Deviation limit beyond which clause 12.2 & 12.3 shall apply for building 
work 30% 

12.5 (i) Deviation limit beyond which clause 12.2 & 12.3 shall apply for 
foundation work (except earth work) 30% 

(ii) Deviation limit for items in earth work subhead of DSR or related 
items 100% 

 
Clause 16 Competent Authority for Deciding reduced rates: 

 

For Civil items of work SE(IWD), IIT(BHU), Varanasi. 

 

For Electrical items of work SE(IWD), IIT(BHU), Varanasi. 

 
Clause 25 
 

Constitution of Dispute Redressal Committee 
(DRC) 

Competent Authority to appoint DRC 

DRC shall constitute one SUPERINTENDING 
ENGINEER and two members SE (IWD) 
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Clause 36(i) Requirement of Technica l Representative(s) and Recovery Rate for the 
entire duration of the projects 
 

Sl. 
No. 

Minimum 
Qualification of 
Technical 
Representative 

Designation 
(Principal 
Technical/ 
Technical 
representative 

ex
pe

ri
en

ce
 

Ea
ch

 In
di

vi
du

al
 

Pr
oj

ec
ts

 

Rate at which recovery shall 
be made from the bidder in 
the event of not fulfilling 
provision of Clause 36(i)  

Figures  

1 i)Project Manager   
with 
degree in 
corresponding 
discipline of 
Engineering 

Principal 
Technical 
Representative 

    

ii)Graduate 
Engineer 

Technical 
Representative 

    

iii)Graduate 
Engineer 
or Diploma 
Engineer 

Technical 
Representative 

 
 5 

 
1 

 
10000.00 

 

 
Assistant Engineers retired from Government services that are holding Diploma will be treated at 
par with Graduate Engineers. 
Diploma holder with minimum 10-year relevant experience with a reputed construction co. can be 
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition 
that such diploma holders should not exceed 50% of requirement of degree engineers. 
 
Clause 42 
i) a)   Schedule/ statement for determining theoretical quantity of 
cement & bitumen on the basis of Delhi Schedule of Rates   2018 printed by 
CPWD. 

 
 
 D.S.R.  2018 with    
Correction slips
 

 
 
ii) Variations permissible on theoretical quantities 
 
 
a) Cement for works with estimated cost put to 
 Publish not more than 5 lakhs.     3% plus/minus 
 
For works with estimated cost put to Publish is more than   5 lakhs   2%plus/minus 
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b) Bitumen all works 2.5% plus & only & 

  nil on minus side. 
c) Steel reinforcement and structural steel Sections for diameter, 

section and category. 
2% plus/minus. 

 
 d) All other materials Nil 
 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
S. 
No. 

Description of Item Rates in figures and words at which 
recovery shall be made from
 the 
Bidder Excess beyond 
permissible variation 

Less use beyond 
permissible 
variation 

1 Cement  Rs. 5920.00 per MT 

2 Steel Reinforcement  Rs. 50000 per MT 
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SALIENT / MANDATORY REQUIREMENTS FOR THE TENDER  
 
NAME OF WORK: P/F aluminium partition, making of platform and painting  work of in 

laboratory, P/L tiles flooring, repair to patch plaster with water proofing compound and painting 

work in Department of Chemical Engineering, P/F aluminium partition and door work in lab of Dr. 

Prodyut Dhar at School of Biochemical Engg, P/F of plumbering work seepagr in wall Department 

of Ceramic Engg and P/F profile sheet with steel section in terrace of old building connecting to new 

building of SMST in IIT(BHU) Varanasi. 

The bidder is advised to read and examine the Tender documents for the work and the set of 

drawings available with Engineer-in-charge and on www.itbhu.ac.in . He should inspect and examine 

the site and its surroundings by himself before submitting his Publish. 

1 Schedule of quantity is included in this Tender is for components of work. If the bidder wants 

to offer any unconditional rebates on their rates that should be clearly mentioned. 

2 Time allowed for the execution of work is 90 Days. 

3 The bidder(s) shall submit a detailed program of execution in accordance with the master 

programme/milestone within 7 days from the date of issue of award letter. 

4 Bidder has to arrange and install  …………………………….during 

the currency of work and nothing extra will be paid on this account. 

5 Quality of the project is of utmost importance. This shall be adhered to in accordance with 

the provisions of Tender  specifications and guidelines given in the relevant para’s. 

6 Cement if available may be issued by the IIT(BHU), otherwise have to be arranged 

by the bidder, Steel Reinforcement shall be arranged by the bidder himself.  

7.  Bidder has to deploy required Plant and machinery in sufficient number on the project. 

8. The bidder shall submit the running bills in the shape of the computerized MB in pages of 

A-4 size as per the standard format of COMMITTEE. 

9. The bidder shall comply with the provisions of the Apprentices Act 1961, and the rules and 

orders issued there under from time to time. If he fails to do so, his failure will be a breach 

of the contract and the SUPERINTENDING ENGINEER/Executive Engineer may in his 

discretion, without prejudice to any other right or remedy available in law, cancel the 

contract. The bidder shall also be liable for any pecuniary liability arising on account of 

any violation by him of the provisions of the said Act. 
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ADDITIONAL TERMS AND CONDITIONS 
 

1 Till the work is almost completed to the satisfaction of Engineer-in-Charge- 
(i) Bidder shall not divert any advance payments or part thereof for any purpose other than 

needed for completion of the contracted work. All advance payments received as per terms 
of the contract (i.e. mobilization, secured against materials brought at site, secured against 
plant & machinery and/required to be re-invested in the contracted work to ensure advance 
availability resources in terms of materials, labour, plant & machinery needed for required 
pace of progress for timely completion of work. 

(ii) All running account bills preferred by the bidder for advance payments shall be processed 
only if Engineer-in-charge is satisfied that upto date investments (excluding security deposit 
& performance guarantee, which are not c o n s i d e r e d  a s  i n v e s tm e n t s ) m a d e  b y  t h e  
b i d d e r  a g a i n s t  contracted work are more than the payments received. Accordingly, all 
running account bills shall be supported with an account of upto date payments received 
vis-à-vis upto date investments made on the work to enable Engineer-in-charge to check to 
his satisfaction that the payments made by Engineer-in-charge are properly utilized only on 
the work and nowhere else. 

2 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates submitted 
by the bidder shall be all inclusive and shall apply to all heights, lifts, leads and depths of 
the work and nothing extra shall be payable to him on account of the same. Extra payment 
for centering/shuttering, if required to be done for heights greater than 3.5 m shall however 
be admissible at the rates arrived at in accordance with clause 12 of the agreement, if not 
already specified. 

3 Other agencies doing works related with this project may also simultaneously execute their 
works and the bidder shall afford necessary facilities for the same. The bidder shall leave 
such necessary holes, openings etc. for laying/burying in the work, pipes cables, conduits, 
clamps, boxes and hooks for fan clamps etc. as may be required for the other agencies. 
Nothing extra over the Agreement rates shall be paid for doing these. 

4 Some restrictions may be imposed by the security staff etc. on the working and for movement 
of labour, materials etc. The bidder shall be bound to follow all such restrictions/instructions 
and nothing extra shall be payable on account of the same. 

5 The bidder shall fully comply with all legal orders and directions of the Public or local 
authorities or municipality by their rules and regulations and pay all fees and charges for 
which he may be liable in this regard. Nothing extra shall be paid/reimbursed for the same. 

6.1 The building work shall be carried out in the manner complying in all respects with the 
requirements of the relevant bylaws and regulations of the local body under the jurisdiction 
of which the work is to be executed or as directed by the Engineer-in-charge and nothing extra 
shall be paid on this account. 

6.2 The work of water supply, internal sanitary installations and drainage etc. shall be carried 
out as per the bylaws of the Municipal Corporation or any other local body and the bidder 
shall produce necessary completion certificates from such authority after completion of work. 

6.3 All water tanks, taps, sanitary, water supply and drainage pipes fittings and accessories 
etc. shall conform to the bylaws and specifications of the Municipal Body/Corporation where 
IWD specifications are not available. 

6.4 The bidder shall engage licensed plumbers for the work and the materials (fixtures/fittings) 
tested by the local Municipal Body/Corporation wherever required at his own cost. Nothing 
extra shall be paid/reimbursed for the same. 

7 The bidder shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted by making his own arrangements for 
water supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 

8 If as per local Municipal regulations, huts for labour are not to be erected at the site of work, 
the bidder shall be required to provide such accommodation at a place as is acceptable to the 
local body and nothing extra shall be paid on this account. 

9 The structural and architectural drawings shall at all times be properly co-related before 
executing any work. However, in case of any discrepancy in the item given in the schedule 
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of quantities appended with the Tender and Architectural drawings relating to the relevant 
item, the former shall prevail unless otherwise given in writing by the Engineer-in-charge. 

10.1 For the purpose of recording measurements and preparing running account bills, the 
abbreviated nomenclature indicated in the publications Abbreviated Nomenclature of Items 
of DSR 2014 shall be accepted. The abbreviated nomenclature shall be taken to cover all the 
materials and operations as per the complete nomenclature of the relevant items in the 
agreement and relevant specifications. 

10.2 In case of items for which abbreviated nomenclature is not available in the aforesaid 
publication and also in case of extra and substituted items for which abbreviated nomenclature 
are not provided for in the agreement, full nomenclature of item shall be reproduced in the 
measurement books and bill forms for running account bills. 

10.3 For the final bill, however, full nomenclature of all the items shall be adopted in preparing 
abstract in the measurement books and in the bill forms. 

11 The bidder shall take instructions from the Engineer-in-charge for stacking of materials. No 
excavated earth or building materials etc.  Shall be stacked/ collected in areas where other 
buildings, roads, services, compound walls etc. are to be constructed. 

12 Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced 
by the bidder only when all men, machinery’s and materials have been arranged and 
closing of the trench(s) thereafter shall be ensured within the least possible time. 

13 It shall be ensured by the bidder that no electric live wire is left exposed or unattended to 
avoid any accidents in this regard. 

14 In case the supply of timber/steel frames/shutters for doors, windows etc. is made by 
some other agency, the bidder shall make necessary arrangements for their safe custody on the 
direction of the Engineer-in-charge till the same are fixed in position by him & nothing extra 
shall be paid on this account. 

15 The bidder shall maintain in perfect condition, all portions executed till completion of 
the entire work allotted to him. Where however phased delivery of work is contemplated these 
provisions shall apply separately to each phase. 

16 The entire royalty at the prevalent rates shall have to be paid by the bidder on all the boulders, 
metals, shingle sand etc. collected by him for execution of the work, d i r e c t l y  t o  the 
Revenue authority or authorized agents of the State Government concerned or the Central 
Government, as the case may be. 

17.1 The materials shall be issued to the bidder at the place of delivery as mentioned in the 
Schedule-B during the working hours as per the rules of IWD stores in force from time to 
time. If these are delivered at any other place, adjustments on accounts of the difference in 
cost of cartage shall be affected as per the terms of clause 12 of the contract agreement. 
The bidder shall however have to cart the materials to the site of work at his cost as soon 
as these are issued. 

17.2 Materials like reinforcing bars, flats, tees, angles, sheets, CI and SCI pipes etc., if contemplated 
to be issued shall be issued in available sizes and lengths and the bidders shall bear the cost 
of cutting and shaping them according to the requirements of work. No claim for the wastage 
on this account shall be entertained. 

17.3 The bidder shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by the Department and shall construct suitable godowns, yards at the site 
of work for storing all materials as to be safe against damage by sun, rain, dampness, fire, theft 
etc. at his own cost and also employ necessary watch and ward establishment for the 
purpose, at his own cost. Materials to be charged directly to work and stipulated for issue 
free of cost shall also be issued to the bidder as soon as those are received at site or at the 
stipulated place of issue. The provision of this para shall apply equally and fully to those as 
well. 

17.4 All materials obtained from the IWD stores or other than IWD stores but authorized on receipt 
shall be got checked by the Engineer-in-charge of the work or his representations before 
use. 

17.5 Cement bags shall be stored in separate godowns to be constructed by the bidder at his 
own cost as per sketch (which is only indicative and actual size will depend on the site 
requirements) given in IWD specifications with weather proof roofs and walls. Each godown 
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shall be provided with a single shutter door with two locks. The key of one lock shall remain 
with Engineer-in-charge or his authorized representative and that of the other lock with the 
authorized agent of the bidder at the site of work so that the cement is issued from the godown 
according to the daily requirements with the knowledge of both parties and proper 
account for the same is maintained in the standard proforma. 

PROFORMA FOR THE CEMENT REGISTER PARTICULARS OF RECEIPT 

Date of 
receipt 

Quantity 
received 

Progressive 
total 

Date of issue 
Quantity 

issued 
Items of work for 

which issued 

1 2 3 4 5 6 
      
 

PARTICULARS OF ISSUE 
 

Qty. returned 
at 

the end of the 
day 

Total 
issued 

Daily balance in 
hand 

Bidder's initial JE’s 
initial 

Remarks 
(AE/EE’s 
periodical 

check) 
7 8 9 10 11 12 

      
 

17.6 Separate cement registers showing the receipt of the OPC and PPC shall be maintained 
at site. The bidder shall construct separate godowns for storage of OPC & PPC at site and 
nothing extra on this account shall be payable. 

17.7 Cement issued shall be for consumption at site only. No cement for factory made items 
and those not manufactured at site shall be issued. 

18 ADDITIONAL TERMS & CONDITIONS FOR VARIATION IN CONSUMPTION 
OF PIG LEAD 
The pig lead for caulking of joints of SCI pipes shall be used as per the theoretical 
consumption for SCI pipes of sizes 100mm, 75mm, 50mm at 0.98kg., 0.88kg. and 0.77kg.per 
joint respectively. Over and above the theoretical quantities of lead as worked out a 
variation of 5% shall be allowed for wastage etc. Any difference between the actual 
consumption of pig lead and the theoretical consumption worked out on the above basis shall 
be recovered at double the issue rate. Where the pig lead is arranged by the bidder, also a 
variation of 5% shall be allowed. In case the variation is on the lower side, the quantity of 
pig lead used less shall be recovered from the bidder at market rate to be determined by the 
Engineer-in-charge whose decision in this matter shall be final. 

 

19 ADDITIONAL TERMS & CONDITIONS FOR WATER PROOFING 
TREATMENT 
The bidder shall associate himself with the specialized firm, to be approved by the Engineer-
in-charge in writing, for water proofing treatment for basement/lower ground floor, 
underground tank and on roofs. Guarantee in the prescribed proforma attached with Tender 
document shall be given by the specialized firm, for a period of ten years from the date after 
the maintenance period prescribed in the contract, which shall be counter signed by the 
bidder as token of overall responsibility. In addition, 10% (ten percent) of the cost of water 
proofing work shall be retained as guarantee to watch the performance of the work done. 
However, half of this retained amount will be released after five years, if the performance 
of the work done is found satisfactory. If, however any defect is noticed during the 
guarantee period, it shall be rectified by the bidder within seven days of intimation. In case 
it is not attended to, the same will be got done by another agency at the risk and cost of the 
bidder. This guarantee deposit can however be released in full if a bank guarantee of 
equivalent amount for 10 years is produced and deposited with the COMMITTEE by the 
bidder. 

20 All bidders must submit an updated authorization letter from manufacturer, in the prescribed 
proforma, for having significant expertise and experience of water proofing work to ensure 
best quality workmanship. 
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21 ADDITIONAL TERMS & CONDITIONS FOR QUALITY OF BRICKS 
 

Bricks shall confirm to C.P.W.D Specifications 2009 Vol. 1 and shall be of brick red colour, 
will give a ringing sound when struck and homogenous in formations, regular in shape and 
size. 

22 ADDITIONAL TERMS & CONDITIONS FOR QUALITY & QUARRIES OF 
STONE AGGREGATE & SAND 

 

The Stone aggregate/stone shall be brought from quarries as approved by the Engineer-in-
charge. The materials shall, however, confirm to CPWD specifications. 

 

23 The bidder shall provide approved type of supports for maintaining the bars in position and 
ensuring required spacing and correct cover of concrete to reinforcement as called for in 
the drawings. Spacer blocks of required shape and size, MS chairs and spacer bars shall be 
used in order to ensure accurate positioning of reinforcement. Spacer blocks shall be cast 
well in advance of high strength. Blocks of polymer shall not be used as spacer blocks unless 
specially approved by the   Engineer-in-Charge.   Rate   of   item   of   steel reinforcement is 
inclusive of cost of such cover blocks. 

24 Final bill of whole work shall be finalized and paid by SUPERINTENDING ENGINEER. 
Including in the final bill for composite work. 

25 The Guarantee Bond attached in the Tender should be used for the items if applicable. 
 

PROFORMA FOR AUTHORIZATION LETTERFROM MANUFACTURER  
(to be submitted by bidder if they are authorized Applicator of a Manufacturers) 

 

Sub.: Recommendation letter for water proofing work to be carried out at IIT (BHU), Varanasi 
against Tender No. …………………………………………………………………………………………..  
 
We ………………………………………………………….. an established and reputable manufacture of 
M/s. ……………………………………………………….. do hereby authorize M/s. ……………….. 
…………………………………………………………………….. (Name and address of Agents) to 
represent us for participating in online bidding process and conclude the contract on our behalf with 
your organization against above Tender No. ………………………………………………………  
Further, we assure that overall workmanship and quality of waterproofing and paint application work 
at various sites by the above-mentioned firm have been found to be good. The firm/company and its 
staffs have undergone training at various sites given by us on various product application. We 
appreciate the quality of work done by them and the firm is our Super Premium Applicator/Rising 
Star Premium Applicator.  
Please note that this certificate is valid only for above stated Tender No. IIT(BHU)/IWD/CT-82/2023-
24/1748 Dated 15.11.2023, and I am competent and fully authorized by the company to sign this 
authorization letter for this work in the state of Uttar Pradesh. I also confirm that this authorization 
letter has been issued to only M/s. ……………………….. and other authorization letters signed by any 
other signatory, if received, be treated invalid and illegal.  
 
Yours faithfully, 
Name 
For & on behalf of M/s. ………………………….. 
Name of Manufacturers 
 
Note: This letter of authority should be on the Letter-Head of the Manufacturing company and should 
be signed by a competent person and having the power of attorney to bind the manufacturer.    

PERFORMANCE GUARANTEE BOND 
 

 In consideration of the Indian Institute of Technology (BHU) having agreed under the terms 

and conditions of agreement No………………………………… dated…………………………………….. 

made between ……………………………. and 
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 ……………………………….(hereinafter called “the contractor(s)”)…………………………… 

for the  work……………………………………………(hereinafter called  “the  said  agreement”) having  

agreed  to  production  of  a  irrevocable  Bank Guarantee 

for……………………………………………. (Rupees………………………………only) as a 

security/guarantee from the contractor(s) for compliance of his obligations in accordance with the 

terms and conditions in the said agreement,  

 1.     We……………………………………..hereinafter referred to as “the Bank”) hereby undertake to 

pay to IIT(BHU) 

         (Indicate the name of the bank) 

 Institute an amount not exceeding Rs………………….. (……………only) on demand by the 

Indian Institute of Technology(BHU). 

2. We ……………...do hereby undertake to pay the amounts due………………………………… 

and payable 

  (Indicate the name of the Bank) under this Guarantee without any demur, merely on 

a demand from the Indian Institute of Technology(BHU) stating that the amount claimed is required 

to meet the recoveries due or likely to be due from the said contractor(s). Any such demand made 

on the bank shall be conclusive as regards the amount due and payable by the bank under this 

guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 

(Rupees…………………………………………………………………………………only). 

3. We, the said bank further undertake to pay to the Institute any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any court or tribunal relating thereto, our liability under this present being absolute 

and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the contractor(s) shall have no claim against us for making such payment. 

4. We ……………………further   agree   that   the   guarantee   herein contained shall                    

(Indicate the name of the Bank) remain in full force and effect during the period that would be taken for 

performance of the said agreement, and it shall continue to be enforceable till all the dues of the 

Indian Institute of Technology(BHU) under or by virtue of the said agreement have been fully paid 

and its claims satisfied or discharged or till Engineer-in-charge on behalf of the Institute certified 

that the terms and conditions of the said agreement have been fully and properly carried out by 

the said contractor(s) and accordingly discharges this guarantee. 

5. We ………………………….........................................(indicate the name of bank) further agree with 

the Indian Institute of Technology(BHU) that Indian Institute of Technology(BHU) shall have the 

fullest liberty without our consent and without effecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said agreement or to extend time of performance by the 

said contractor(s) from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Indian Institute of Technology(BHU) against the said contractor(s) and to forebear 

or enforce any of the terms and conditions relating to the said agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to the said 

contractor(s) or for any forbearance, act of omission on the part of the Institute or any indulgence by 
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the Indian Institute of Technology(BHU) to the said contractor(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have effect of so 

relieving us. 

6.    This guarantee will not be discharged due to the change in the constitution of the Bank or 

the contractor(s). 

7. We ………………… (Indicate the name of the Bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Indian Institute of Technology (BHU) in writing. 

8.    This guarantee shall be valid up to……………………………………. unless extended on 

demand by Indian Institute of Technology (BHU). Notwithstanding anything mentioned above, our 

liability against this guarantee is restricted to 

…………………………….(Rupees……………………………………only)and unless a claim in 

writing is lodged with us within six months of the date of expiry or the extended date of expiry of this 

guarantee all our liabilities under this guarantee shall stand discharged. Dated the 

…………………………………….………………………day of…………………………..……………… for 

…………………………………………. (Indicate the name of the Bank) 
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CONTRACTORS FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF 
WATER PROOFING WORKS 

 
(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

 
The Agreement made this………………………………day of ……………………………Two thousand 
between And ……………………………………………..………………..son of 
…………….………………… (hereinafter called the Guarantor of the one part) and the Indian Institute 
of Technology (BHU).
 
WHEREAS THIS agreement is supplementary to a contract (hereinafter called the contract) 
dated………………………………………………………..and made between the GUARANTOR OF 
THE ONE part and the Indian Institute of Technology(BHU) of the other Part, whereby the 
contractor, inter alia, undertook to render the buildings and structures in the contract recited 
completely water and leak-proof
 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structures 
will remain water and leak-proof for ten years from the date after the maintenance period prescribed 
in the contract. 
 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render 
the structures completely leak proof and the minimum life of such water proofing treatment shall 
be ten years to be reckoned from the date after the maintenance period prescribed in the contract. 
 
Provided that the Guarantor will not be responsible for the leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose: 
 
(a) Misuse of roof shall mean any operation which will damage proofing treatment, like 
chopping of firewood and things of the same nature which might cause damage to the roof. 
 
(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 
adjoining to existing roof whereby proofing treatment is removed in parts. 
 
(c) The decision of the Engineer-in–charge with regard to cause of leakage/seepage shall be final. 
 
During this period of guarantee the guarantor shall make good all defects and in case of any defect 

being found, render the building water proof to the satisfaction of the Engineer-in–charge at his cost 

and shall commence the work for the rectification within seven days from the date of issue of the 

notice from the Engineer-in–charge calling upon him to rectify the defects failing which the work 

shall be done by the COMMITTEE  by some other agency contractor at the GUARANTOR’s risk 

and cost. The decision of the Engineer-in–charge as to the cost payable by the Guarantor shall be final 

and binding. 

 
That if guarantor fails to make good all defects or commits breach there under then the Guarantor 

will indemnify the principal and his successors against all loss, damage, cost expense otherwise 

which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement. As to the amount of loss and/or 

damage and/or cost incurred by the Indian Institute of Technology(BHU) the decision of the 

Engineer-in-Charge will be final and binding on the parties. 



 
 

60 

 
 
 

 IN WITNESS WHEREOF these presents have been executed

 by the

GURANTOR   ……………………………………and by    …..………………… and for  and  on behalf  of the 

 Institute on the day, month and year first above written SIGNED, SEALED AND delivered 

by GURANTOR in the presence of : 

 
 1. ……………………………………………. 
 
 2. ……………………………………………. 
 
 
 SIGNED FOR AND ON BEHALF OF, INDIAN INSTITUTE OF 

TECHNOLOGY(BHU) BY………………………………………………………………………..in the 

presence of: 

 
 1. ……………………………………………. 
 
 2. ……………………………………………. 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS  
AFTER COMPLETION IN RESPECT OF STONE WORKS 

 
       The agreement made this……………………………………………….day 
of……………………………..…Two Thousand and Between …………………………………….. 
son of ……………………………(hereinafter called
 the GUARANTOR of the one part) and the Indian Institute of Technology (BHU) 
 
 
WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the
                              Contract) dated     and 
made       

 between the GUARANTOR OF THE  

ONE PART AND the Indian Institute of Technology (BHU) of the other part, whereby the contractor 
inter alia, undertook to render the work in the said contract recited structurally stable workmanship, 
finishing and use of sound materials. 
 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work will 
remain structurally stable and guaranteed against faulty workmanship, finishing and unsound 
materials and other related problems. 
 
NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable 
after the expiry of maintenance period prescribed in the contract for the minimum life of five years to 
be reckoned from the date after expiry of maintenance period prescribed in the contract. 
 
The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final. 
During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the 
Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done 
by the COMMITTEE by some other contractor at the Guarantor’s risk and cost. The decision of 
the Engineer-in-Charge as to the cost payable by the Guarantor shall be final and binding. 
 
That if the guarantor fails to make good all the defects, commits breach there under, then the guarantor 
will indemnify the principal and his successor against all loss, damage, cost expense or otherwise which 
may be incurred by him by reason of any default on the part of the GUARANTOR in performance 
and observance of this supplementary agreement. As to the amount of loss and/or damage and/or 
cost incurred by the I n s t i t u t e , the decision of the Engineer-in-charge will be final and binding on 
both the parties. 
 
IN WITNESS WHEREOF these presents, have been executed by the GURANTOR 
and…………………………………………………………by………………………………………… for and on 
behalf of the Institute on the day, month and year first above written. 
 SIGNED, sealed and delivered by GURANTOR in the presence of:  
 1. ……………….……………………….………… 
 2. ………………………………………………….. 
 
 
SIGNED FOR AND ON BEHALF OF THE, INDIAN INSTITUTE OF TECHNOLOGY(BHU) BY 
  ……………………………………………………………………………………….…in the presence 
of: 
 
1. ………………………………………………….. 
 
2. ………………………………………………….. 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF ALUMINIUM DOORS, WINDOWS 

VENTILATORS,STRUCTURAL GLAZING & PVDF COATED ALUMINIUM 
COMPOSITE PANEL WORKS 

 
        The agreement made this……………………………………………….day 
of……………………………..…Two Thousand and Between …………………………………….. son of 
……………………………(hereinafter called
 the GUARANTOR of the one part) and the Indian Institute of Technology (BHU) 
 
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the 
Contract) dated………………………………………..and made between the GUARANTOR OF THE 
ONE PART AND  the Indian Institute of Technology(BHU) of the other part, whereby the  
contractor inter alia, undertook to render the work in the said contract recited structurally stable, 
leak proof and sound material, workmanship, anodizing, colouring, sealing. 
 
AND WHEREAS THE GURANTOR agreed to give a guarantee to the affect that the said work 
will remain structurally stable, leak proof and guaranteed against faulty material and workmanship, 
defective anodizing, colouring, sealing and finishing for two years to be reckoned from the date 
after the expiry of maintenance period prescribed in the contract. 
 
NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally 
stable, leak proof and guaranteed against faulty material and workmanship, defective anodizing, 
colouring, sealing and finishing for two years to be reckoned from the date after the expiry of 
maintenance period prescribed in the contract. 
The decision of the Engineer-in-charge with regard to nature and cause of defects shall be 
final. 
During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the 
Engineer-in-charge at his cost and shall commence the work for such rectification within seven days 
from the date of issue of the notice from the Engineer-in-charge calling upon him to rectify the 
defects failing which the work shall be got done by the COMMITTEE by some other contractor at 
the Guarantor’s risk and cost. The decision of the Engineer-in-Charge as to the cost, payable by the 
Guarantor shall be final and binding. 
 
That if the guarantor fails to make good all the defects or commits breach thereunder, then 
the guarantor will indemnify the principal and his successor against all loss, damage, cost expense 
or otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the 
amount of loss and/or damage and/or cost incurred by the Government, the decision of the 
Engineer-in-charge will be final and binding on both the parties. 
 
           IN WITNESS WHEREOF these presents, have been executed by the GURANTOR 
 ………………………………………………and…………………………………… by 
 ………………………………. for and on behalf of the Indian Institute of Technology (BHU) 
on the day, month and year first above written. 
 SIGNED, sealed and delivered by GURANTOR in the presence of:  
 1. ……………….……………………….………… 
 2. ………………………………………………….. 
SIGNED FOR AND ON BEHALF OF THE, INDIAN INSTITUTE OF TECHNOLOGY(BHU) BY 
  ………………………………………………………………………….…in the presence of: 
 

1. ………………………………………………….. 
 
2. ………………………………………………….. 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY INSTALLATIONS 

 
 
The agreement………………………………………made this day of ………………………………….Two 
Thousand and 
……………………………………………..between……………………………………………………………
………san of …………………………………………… (hereinafter called the GUARANTOR of the one 
part) and the Indian Institute of Technology(BHU). 
 

 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) 
dated……………………………………………………………….and made between the GUARANTOR OF 
THE ONE PART AND  the Indian Institute of Technology(BHU) of the other part, whereby the  
contractor inter alia, undertook to render the work in the said contract recited structurally stable 
workmanship, finishing and use of sound materials. 
 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work 
will remain structurally stable and guaranteed against faulty workmanship, finishing, 
manufacturing defects of materials and leakages, etc. 
 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally stable 
after expiry of maintenance period prescribed in the contract for the minimum life of two year to be 
reckoned from the date after the expiry of maintenance period prescribed in the contract. 
 

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final 
 

During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the 
Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done 
by the COMMITTEE by some other contractor at the Guarantor’s cost and risk. The decision of 
the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding. 
That if the guarantor fails to make good all the defects commits breach there under, then the guarantor 
will indemnify the principal and his successor against all loss, damage, cost expense or otherwise 
which may be incurred by him by reason of any default on the part of the GUARANTOR in 
performance and observance of this supplementary agreement. As to the amount of loss and/or 
damage and or cost incurred by the Indian Institute of Technology (BHU), the decision of the 
Engineer-in-charge will be final and binding on both the parties. 
 IN WITNESS WHEREOF these presents, have been executed by the GURANTOR 
……………………………………… and …………………………………………………….by 
…………………………………………. for and on behalf of the Indian Institute of Technology (BHU) 
on the day, month and year first above written. 
 
 SIGNED, sealed and delivered by GURANTOR in the presence of: 
 

 1………………………………………………………………. 
 2………………………………………………………………. 
 

 SIGNED FOR AND ON BEHALF OF THE INDIAN INSTITUTE OF TECHNOLOGY(BHU) BY 
 …………………………………………………………………………….in the presence of: 
 
 1………………………………………………………………………….. 
 2…………………………………………………………………………..
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SCHEDULE TABLE OF THE CONTRACT 
 

 
 

Sl. 
No. 

Description of mile stone 
Period for 

completion from date 
of start 

Withheld amount for 
non-achievement of mile 

stone 

1 NA NA NA 

2 NA NA NA 

3 NA NA NA 
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SPECIFICATIONS 
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QUALITY ASSURANCE OF THE WORK 
1. The contractor shall ensure quality control measures on different aspects of construction 

including materials, workmanship a nd  correct construction methodologies to be adopted. He shall 

have to submit quality assurance programme within two weeks of the award of work. The quality 

assurance programme should include method statement for various items of work to be executed 

along with check lists to enforce quality control. 

2. The contractor shall get the source of all other materials, not specified elsewhere in the 

document, approved from the Engineer-in-Charge. The contractor shall stick to the approved source 

unless it is absolutely unavoidable. Any change shall be done with the prior approval of the 

Engineer-in-Charge for which tests etc. shall be done by the contractor at his own cost. Similarly, the 

contractor shall submit brand/ make of various materials not specified in the agreement, to be 

used for the approval of the Engineer-in-Charge along with samples and once approved, he shall 

stick to it. 

3. The contractor shall s u b m i t  shop drawings o f  staging and shuttering arrangement, 

aluminum work, and other works as desired by Engineer in Charge for his approval before 

execution. The contractor shall also submit bar bending schedule for approval of Engineer –in – charge 

before execution. 

 

4. Test Laboratories: 

a) Laboratory at site: 

 

The contractor shall provide at site, the testing equipment and materials for the field tests mentioned 

in the list of mandatory tests given in CPWD specifications 2009 Vol. 1 & 2 at his own cost. Nothing 

extra shall be payable to him on this account. In all cases, cost of samples and to and from carriage 

shall be borne by the contractor. 
 

The representatives of the COMMITTEE shall be at liberty to inspect the testing facilities at site and 

conduct testing at random in consultation with Engineer in charge. The contractor shall provide all 

necessary facilities for the purpose. The laboratory shall be equipped, inter alia, with the following 

equipments: 

a) Balances: 

i) 7 kg to 10 kg capacity, semi-self indicating type – Accuracy 10 gm. 

ii) 500 gm capacity, semi-self indicating type Accuracy 1 gm. 

iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm. 

b) Ovens Electrically  operated,  thermostatically  controlled  upto  1100C- Sensitivity 10C. 

c) Sieves: as per IS: 460 

i) IS Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 mm, 25 mm, 

20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with lid and pan. 

ii) IS Sieves – 200 mm internal dia (brass frame) consisting of 2.36 mm, 1.18  mm,  500  microns,  

425  microns,  300  microns,  212  microns,  150 microns, 90 microns, 75 microns with lid and pan. 

d) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing 

switch assembly. 

e) Equipment for slump test- slump cone, steel plate, taping rod, steel scale, scoop. 

f) Equipment for concrete testing 



 
 

67 

i) Concrete cube moulds 15x15x15cm.                                               18Nos. 

ii) Pruning Rods 2Kg weight length 40cm and ramming face 25mm 1 No. 

iii) Extra Bottom plates for 15cm cube mould 6 Nos. 

iv) Standard Vibration table for cubes 1 No 

v) Dial gauges 25 mm travel- 0.01  mm/division Least count- 1 No. 

vi)  Compression testing machine of 100 tonne capacity. 1 No. 
 

All test which can be performed in the site lab with above equipments shall be done at site except 

that at least 10% testing of materials shall be got done from external laboratories. However, for the 

tests to be carried out by the external laboratories, the contractor shall supply free of charge all the 

materials required for testing, including transportation. The testing charges shall be borne by the 

Contractor / COMMITTEE in the manner described in para B-1 below. 
 

B) Other Laboratories: 

1.   The contractor shall arrange carrying out of all tests required under the agreement through 

the laboratory as approved by the Engineer-in-Charge and shall bear all charges in connection 

therewith including fee for testing.  The said cost of tests shall be borne by the 

contractor/COMMITTEE   in the manner indicated below. 

i) By the contractor, if the results show that the test does not conform to relevant CPWD 

Specifications / BIS code or specification mentioned elsewhere in the documents 

ii) By the COMMITTEE, if the results conforms to   relevant   CPWD Specifications/BIS code or 

specification mentioned elsewhere in the documents. 

2. However, no testing charges will be payable by the contractor for the tests. 

3. If the tests, which were to be conducted in the site laboratory are conducted in other 

laboratories for whatever the reasons, the cost of such tests shall be borne by the contractor. 

C) Sampling of Materials: 

1. Sample of building materials fittings and other articles required for execution of work shall 

be got approved from the Engineer-in-Charge. Articles manufactured by companies of repute and 

approved by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark shall 

be used in case the above are not available, the quality of samples brought by the contractor shall be 

judged by standards laid down in the relevant BIS specifications. All materials and articles 

brought by the contractor to the site for use shall conform to the samples approved by the 

Engineer-in-Charge which shall be preserved till the completion of the work. 
 

2. The contractor shall ensure quality construction in a planned and time bound manner. Any 

sub-standard material/work beyond set out tolerance limit shall be summarily rejected by the 

Engineer-in-Charge. 
 

3. BIS marked materials except otherwise specified shall be subjected to quality test at the 

discretion of the Engineer-in-Charge besides testing of other materials as per the specifications 

described for the item/materials. Wherever BIS marked materials are brought to the site of work, 

the contractor shall if required, by the Engineer-in-Charge furnish manufacturers test certificate or 

test certificate from approved testing laboratory to establish that the material produced by the 

contractor for incorporation in the work satisfies the provisions of BIS codes relevant to the material 

and/or the work done. 

4. The contractor shall procure all the materials at least in advance so that there is sufficient time 
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to testing and approving of the materials and clearance of the same before use in work. 

5. All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at site before 

use. 

6. The contractor shall be fully responsible for the safe custody of the materials issued to him 

even if the materials are in double lock and key system. 

7. Maintenance of register of tests and material at site registers- 

(i) All the registers of tests carried out at construction site or in outside laboratories shall 

be maintained by the contractor which shall be issued to the contractor by Engineer-in-Charge in the 

same manner as being issued to IWD field staff. 

(ii) All the MAS Registers including Cement and Steel Registers shall be maintained by contractor 

which shall be issued to the contractor by Engineer-in-Charge in the same manner as being issued 

to I W D  field staff. 
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SPECIAL CONDITION FOR MATERIAL 
 
 

1. The contractor shall at his own expense procure and provide all materials including steel 

required for the work except cement if available in the central store. 

 

2. The contractor shall procure all the materials in advance so that there is sufficient time to 

testing and approving of the materials and clearance of the same before use in work. 

 

3. All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at 

site before use. 

 

4. The contractor shall also employ necessary watch and ward establishment for the safe 

custody of materials at his own cost. 
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ADDITIONAL CONDITIONS FOR CEMENT 

 
1. The contractor shall use Portland Pozzolana Cement (conforming to IS: 1489 -Part-I), as 

required in the work, if issued by IWD, otherwise procure the same from reputed 
manufacturers of cement, having a production capacity of one million tones or more, such as 
A.C.C., J.P., Birla Jute, Cement Corporation of India and Prism and Mycem etc. i.e. agencies 
approved by Ministry of Industry, Government of India and holding license to use ISI 
certification mark for their product. The Publishers may also submit a list of names of cement 
manufacturers which they propose to use in the work. The Publish accepting authority reserves 
right to accept or reject name(s) of cement manufacturer(s) which the Publisher proposes to use 
in the work. No change in the Publish ed rates will be accepted if the e-tender accepting 
authority does not accept the list of cement manufacturers, given by the Publisher, fully or 
partially. Supply of cement shall be made in 50 kg. bags bearing manufacturer’s name and ISI 
marking. Samples of cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of the relevant BIS codes. In case the test 
results indicate that the cement arranged by the contractor does not confirm to the relevant BIS 
code the same shall stand rejected and shall be removed from the site by the contractor at his 
own cost within a week’s time of written order from the Engineer-in-Charge to do so. The cost 
of tests shall be borne by the contractor/COMMITTEE in the manner indicated below: 

a) By the contractor, if the results show that the test does not conform to relevant CPWD 
Specifications / BIS code or specification mentioned elsewhere in the documents. 

b) By the committee, if the results conforms to relevant CPWD Specifications / BIS code or 
specification mentioned elsewhere in the documents. 

2. The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 
directed by the Engineer-in-Charge. 

3. The cement godown of the capacity to store a minimum of 500 bags of cement shall be 
constructed by the contractor at site of work for which no extra payment shall be made. 
Double lock provision shall be made to lock the door of the cement godown. The keys of 
one lock shall remain with the Engineer-in-charge or his authorized representative and the 
key of the other lock shall remain with the contractor. The contractor shall facilitate the 
inspection of the cement godown by the Engineer-in-Charge at any time. 

4. The contractor shall supply free of charge the cement required for testing. 
5. The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of cement 
also shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 
governed by the conditions laid therein. 

6. Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & 
arid regions, the minimum curing period shall be 14 days or its equivalent. 

7. Till the time, BIS makes it mandatory to print the %age of fly ash on each bag of cement, the 
certificate from the PPC manufacturer indicating the same shall be obtained and permission 
obtained from Engineer-in-Charge before use of such cements in works. 

8. The contractor may use OPC in place of PPC only after written permission of Engineer-in-
Charge. In such case, no extra payment shall be made in any form to the contractor by the 
committee. 
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ADDITIONAL CONDITIONS FOR STEEL REINFORCEMENT 
 
1. The contractor shall procure TMT bars of Fe 500D grade from primary producers such as SAIL 

or TISCO or Jindal. 
 
1.1 The TMT bars procured from primary producers shall conform to manufacture’s specifications. 
1.2 TMT bars procured from primary producers; the specifications shall meet the provisions of IS 

1786: 2008 pertaining to Fe 500 D grade of steel. 
 
2. The contractor shall have to obtain vouchers and furnish test certificates to the Engineer-in-

charge in respect of all supplies of steel brought by him to the site of work. 
3. Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in 

this regard in the relevant BIS codes. In case the test results indicate that the steel arranged 
by the contractor does not conform to the specifications as defined under para 1.1 and 1.2 
above, the same shall stand rejected and it shall be removed from the site of work by the 
contractor at his cost within a week time of written orders from the Engineer-in-charge to do 
so. 

4. The steel reinforcement shall be brought to the site in bulk supply of 20 tonnes or more 
or as directed by the Engineer-in-charge. 

5. The steel reinforcement bars shall be stored by the contractor at site of work in such a way as 
to prevent distortion & corrosion, and nothing extra shall be paid on this account. Bars of 
different sizes and lengths shall be stored separately to facilitate easy counting and checking. 

6. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 
sufficient length shall be cut from each size of the bar at random at frequency not less 
than that specified below: 

Size of bar For consignment below 100 tonnes For consignment over 100 tonnes 

Under 10 mm dia bars One sample for each 25 tonnes or 
part thereof 

One sample for each 40 tonnes or 
part thereof 

 
10 mm to 16 mm dia bars 

One sample for each 35 tonnes or 
part thereof 

One sample for each 45 tonnes or 
part thereof 

 
Over 16 mm dia bars 

One sample for each 45 tonnes or 
part thereof 

One sample for each 50 tonnes or 
part thereof 

The contractor shall supply free of charge the steel required for testing including its transportation 
to testing laboratories. The cost of tests shall be borne by the contractor/COMMITTEE  in the manner 
indicated below: 
a. By the contractor, if the results show that the steel does not conform to relevant BIS 
codes. 
b. By the COMMITTEE, if the results show that the steel conforms to relevant BIS codes. 
7. The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained as provided in clause 10 of the contract. The theoretical  consumption  of  steel  shall  be  
worked  out  as  per  procedure prescribed  in  clause  42  of  the  contract  and  shall  be  governed  by  
the conditions laid  therein. In case the consumption is less than theoretical consumption including   
permissible variations recovery at the rate so prescribed shall be made. In case of excess 
consumption no adjustment need to be made. 
8. The steel brought to the site and the steel remaining unused shall not be removed from site 
without the written permission of the Engineer-in-charge. 
9. Steel bars brought by the contractor for use in the work shall be got checked from the Engineer-
in-Charge or his authorized representative of the work on receipt of the same at site before use. 
10. If the quantity of steel actually used in the work is found to be more than the theoretical 
quantity of steel including authorized variation, nothing extra shall be payable to the contractor on 
this account. In the event of it being discovered that after the completion of the work the quantity of 
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steel used is less than the quantity ascertained as herein before provided (allowing variation on the 
minus side as stipulated in clause 42). The cost of quantity of steel so less used shall be recovered 
from the contractor at rate as specified in schedule ‘F’. Decision of the Engineer-in-Charge in 
regard to theoretical quantity of steel which should have been actually used and recovery of the rate 
specified shall be final and binding on the contractor. 
11. In case the contractor brings surplus quantity of steel the same after completion of the work 
will be removed from the site by the contractor at his own cost after approval of the Engineer-in-Charge. 
12. Reinforcement including authorized spacer bars and lappages shall be measured in length 
of different diameters, as actually (not more than as specified in the drawing) used in the work, 
nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured. 
13. The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CP W D 
specifications for works 2009 Vol.  1 will be considered for conversion of length of various sizes of MS 
bars, Tor steel bars and TMT bars into standard weight. 
14. Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average sectional 
weight for each diameter shall be arrived at from samples from each lot of steel received at site. 
The decision of the Engineer-in-Charge shall be final for the procedure to be followed for 
determining the average sectional weight of each lot. Quantity of each diameter of steel received 
at site of work each day will constitute one single lot for the purpose. The weight of steel by 
conversion of length of various sizes of bars based on the actual weighted average sectional weight 
shall be termed as derived actual weight. 
15. If the derived weight as in para 14 above is lesser than the standard weight as in para 13 above, 
the derived actual weight shall be taken for payment. 
If the derived actual weight is found more then the standard weight then the standard weight as worked 
out in para 13 above shall be taken for payment. In such case nothing extra shall be paid for the 
difference between the derived actual weight and the standard weight. 
16. Mixing of different type of steel/different grades of steel shall not be allowed in the same 
structural members as main reinforcement to satisfy clause 26.1 of IS:456. 
17. Tolerances on Nominal Mass (individual sample) shall be as under:- 
 

Sl. No. Nominal size mm Tolerances on the  
Nominal Mass, percent

1 Upto and including 10 -8% 
2 Over 10 upto & including 16 -6% 
3 Over 16 -4% 

 
 

ADDITIONAL CONDITIONS FOR RCC WORK 
 

1. If the quantity of cement actually used in the work is found to be more than the theoretical 
quantity of cement including authorized variation, nothing extra shall be payable to the contractor on 
this account. In the event of it being discovered that after the completion of the work, the quantity of 
cement used is less than the quantity ascertained as herein before provided (allowing variation on 
the minus side as stipulated in clause 42, the cost of quantity of cement so less used shall be recovered 
from the contractor at the rate as specified in schedule ‘F’. Decision of the Engineer-in-Charge in 
regard to the quantity of cement which should have been actually used as per the schedule and 
recovery at the rate specified shall be final and binding on the contractor. 
2. For non-scheduled items, the decision of the SUPERINTENDING ENGINEER regarding 
theoretical quantity of the cement which should have been actually used shall be final and binding on 
the contractor. 
3. Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer-in- Charge. 
4. In case the contractor brings surplus quantity of cement the same after completion of the 
work will be removed from the site by the contractor at his own cost after approval of the Engineer-
in-Charge. 
5. Cement register for the cement shall be maintained at site. Specimen form of register is as 
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per Para 25.3.1 & Appendix 28 of CPWD works manual. 
6. The account of daily receipts and issue of cement shall be maintained in the register by 
the authorized representative of the Engineer-in-Charge and signed daily by the contractor or his 
authorized agent. 
7. The RCC  work  shall  be  done  with  Design  Mix  concrete  unless  otherwise specified. In 
the nomenclature of items wherever letter M has been indicated, the same shall imply for the design 
Mix concrete. For the nominal Mix in RCC, CPWD specifications shall be followed.  The  Design  Mix  
Concrete  will  be designated  based on the principles given  in  IS:456,  10262  &  SP  23.  The contractor 
shall design mixes for each class of concrete indicating that the concrete ingredient   and 
proportions will result in concrete Mix meeting requirements specified. In case of use of admixture 
and/or white cement, the mix shall be designed with these ingredients as well. The specifications 
mentioned herein below shall be followed for design Mix Concrete. 
8. DESIGN MIX CONCRETE: 
 The contractor shall be required to submit two separate design mix of concrete with and 
without using plasticizers, separately. The decision of the engineer-in- charge to specify the design mix 
of concrete based on above shall be final. 
8.1 Coarse aggregate: As per CPWD Specifications 
8.2 Fine Aggregate: As per CPWD Specifications. 
8.3 Water: It shall conform to requirements laid down in IS:456 : 2000 and CPWD specifications. 
8.4 Cement: Cement arranged by the contractor will be PPC (in bags) conforming to IS: 1489-Part-
I. If for any reasons, cement other than that specified in this para for example OPC of grade 43 or 
higher grade is brought to site by contractor, the issue, payments rate as well as the quantity to be 
used in the design mix concrete will remain unchanged. 
8.5 Slump: Design slump should be clearly specified in the mix design. 
8.6 The record of white cement shall be kept in the same proforma and same manner as 
applicable for gray cement. 
8.7 Admixture: -- Admixtures shall not be used without approval of Engineer-in- charge. 
Wherever required, admixtures of approved quality shall be mixed with concrete as specified. The 
admixtures shall conform to IS: 9103. The chlorides content in the admixture shall satisfy the 
requirements of BS: 5075. The total amount of chlorides admixture mixed concrete shall also   satisfy   
the requirements of IS: 456. The contractor shall not be paid anything extra for admixture required 
for achieving desired workability without any change in specified water cement ratio for RCC/CC 
work. 
8.8 Grade of Concrete : The compressive strength of various grades of concrete shall to be 
given as below: 
  

 
Grade 
designation 

Compressive 
strength on 15 cm 
cubes min. 7 days 
(N/mm2) 

Specified 
characteristic 
compressive 
strength at 28 
days (N/mm2) 

Minimum 
cement quantity 
(Kg. per 
cum. Mtr.) 

 
Maximum 
water cement 
ratio 

i M 25 As per design 25 330 0.50 
ii M 30 As per design 30 340 0.45 
iii M 35 As per design 35 350 0.45 
iv M 40 As per design 40 360 0.40 

Note 
(i) In the designation of a concrete mix letter M refers to the mix and number to the specified 
characteristic compressive strength of 15 cm x 15 cm x 15 cm – cube 28 days expressed in N/mm2 
(ii) It is specifically highlighted that in addition to the above requirement the maximum cement 
content for any grade shall be limited to 500 kg/ cum. 
(iii) The minimum/maximum cement content for design mix concrete shall be maintained as per 
the quantity mentioned above.  In  case  where  the quantity of cement required is higher than the 
minimum specified above to achieve desired strength based on an approved mix design extra 
shall become payable to the contractor. 
(iv) Design slump has to be constantly monitored and maintained during placing  of  concrete  
through  slump  tests  carried  out  as  per  CPWD specification 2009 Vol. 1 for Mortar, Concrete and 
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RCC works, and records maintained accordingly. 
 
8.9    The concrete mix design/laboratory tests with and without admixture shall be got done 
by contractor at his own cost and will be carried out by the contractor through one of the following 
laboratory/Test houses: 
(i) IIT, Roorkee, Kanpur 
(ii) IET, Lucknow or 
(iii) NCCBM, Ballabhgarh 
(iv) IIT,BHU, Varanasi 
(v) Approved Lab/Govt. Engineering Institutions as directed by the Engineer-in-charge. 
The various ingredients for mix design / laboratory tests shall be sent to the test houses through the 
Engineer-in-Charge and the samples of such aggregate & cement shall be preserved at site by the 
COMMITTEE  
8.10 The contractor shall submit the mix design report from any of above approved laboratory 
for approval of Engineer-in-Charge with in 30 days from the date of issue of letter of acceptance of 
the Publish . No concreting shall be done until the mix design  is approved by the Engineer-in-charge. 
In case of white portland cement and the  likely use of admixtures in concrete with PPC/white 
portland cement the contractor shall design and test the concrete mix by using trial mixes with white 
cement and/or  admixtures also for which nothing extra shall be payable. 
8.11 In case of change of source or characteristic properties of the ingredients used in the concrete 
mix during the work, a revised laboratory mix design report conducted at laboratory established 
at site shall be submitted by the contractor as per the direction of the Engineer-in-Charge 
 
8.12 APPROVAL OF DESIGN MIX 
The mix design for a specified grade of concrete shall be done for a target mean compressive strength 
Tck=Fck+1.65 s. 
 
Where Fck = Characteristic compressive strength of 28 days 
  s = Standard deviation which depends on degree of quality control 
 

The degree of quality control for this work is “good” for which the standard deviation (s) obtained 
for different grades of concrete shall be as bellows: 
 

Grade of Concrete For “Good” quality of control 
M 25 4.00 
M 30 5.00 
M 35 5.00 
M 40 5.00 

Of the six specimen of each set three shall be tested at seven days and remaining three at 28 
days. The preliminary tests at seven days are intended only to indicate the strength to be attained at 
28 days 
8.13 All cost of mix designing and testing connected therewith including charges payable to 
the laboratory shall be borne by the contractor. 
8.14 BATCHING 
The batching plant shall conform to IS:4925. It shall have the facilities of presetting the quantity 
to be weighed with automatic cutoff when the same is achieved. Concreting at places may have to 
be resorted to through concrete pump for which nothing extra shall be paid. 
8.15 All other operations in concreting work like Mixing, Slump, Laying Placing of concrete, 
compaction curing etc. not mentioned in this particular specification for Design Mix of concrete shall 
be as per CPWD specification. 
8.16 WORK STRENGTH TEST SPECIMEN 
Work strength test shall be conducted in accordance with IS: 456 on random sampling. Each test shall 
be conducted on six specimens, three of which shall be tested at 7 days and remaining three at 28 days. 
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TEST RESULTS OF SAMPLE 
The test result of the sample shall be the average of the strength of three specimens. The individual 
variation shall not be more than 15 percent of the average. If more the test results of the sample are 
invalid. 90% of the total test shall be done at the laboratory established at site by contractor and 
remaining 10% in the approved laboratory of IWD or in any other laboratory as directed by the 
Engineer-in-Charge. 
 
Lot size 
The minimum frequency of sampling of concrete of each grade shall be according to the following:- 
 
Quantity of concrete  in  the work cubic 
metre per day 

Number of samples. 

1-5 1 
6-15 2 
16-30 3 
31-50 4 
51 & above 4 + one additional sample for additional 50 cubic metre 

or part thereof. 
Note: At least one sample shall be taken from each shift. 
8.17 STANDARDS OF ACCEPTANCE 
 
(i) In case the test result of all the samples is above the characteristic compressive strength, the 
concrete shall be accepted. 
(ii) In case the test result of  one  or  more  samples  fails  to  meet  the requirement (i) above it shall 
be accepted if both the following conditions are met: 
a) Any individual test result is not less than (Fck - 4) N/mm2 
b) The mean of test result from any grade of four consecutive samples is more than (Fck+4) 
N/mm2. 
(iii) Concrete of each grade shall be assessed separately 
(iv) Concrete is liable to be rejected if it is porous or honeycombed, its placing has been interrupted 
without providing a proper construction joint the reinforcement has been displaced beyond the 
tolerances specified, or construction tolerances have not been met. However, the hardened concrete 
may be accepted after carrying out suitable remedial measures to the satisfaction of the Engineer-in-
Charge for which nothing extra is payable to the contractor 
8.18 Only MS centering/shuttering and scaffolding material unless & otherwise specified shall be 
used for all RCC. Work to give an even finish of concrete surface. However marine ply shuttering in 
exceptional cases as per site requirement may be used on specific request from contractor on approval 
by the   Engineer-in-Charge. 
8.19 Nothing extra shall be paid for the centering and shuttering circular in shape wherever the 
form work is having a mean radius exceeding 6 m in plan 
8.20 In order to keep the floor finish as per architectural drawings and to provide required thickness 
of the flooring as per specifications the level of top surface of RCC shall be accordingly adjusted at the 
time, of its centering shuttering and casting for which nothing extra shall be paid to the contractor. 
8.21 Measurement – As per IWD specifications. 
8.22 Tolerances – As per IWD specifications 
8.23 Rate 
8.23.1 The rate includes the cost of materials and labour involved in all the operations described above 
except for the cost of centering, shuttering & reinforcement which will be paid separately 
8.24     In case  of  actual  average  compressive  strength  being  less  than  specified strength which 
shall be governed by para “Standard of Acceptance” as above the rate payable shall be worked out 
accordingly on prorata basis. 
In  case  of  rejection  of  concrete  on  account  of  unacceptable  compressive strength governed by 
para “Standard of Acceptance” as above the work for which samples have failed shall be redone 
at the cost of contractors. However the Engineer-in-Charge may order for additional test (like cutting 
cores, ultrasonic pulse velocity test, load tests on structure or part of structure etc.) to be carried out 
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at the cost of contractor to ascertain if the portion of structure wherein concrete represented by the 
sample has been used, can be retained on the basis of results of individual or combination of these 
tests. The contractor shall take remedial measures necessary to retain the structure as approved by 
the Engineer-in-Charge without any extra cost. However, for payment the basis of rate payable to 
contractor shall be governed by the 28 days cube test results and reduced rates shall be regulated in 
accordance with para 3.24.2 
8.25    Necessary arrangements shall be made for field tests and all required equipment’s shall 
be arrange by establishing field lab by the Agency for mandatory tests of the materials as specified 
in IWD specifications or as per direction of Engineer-in-Charge no extra shall be paid on this account. 
9.   RCC WORK (ORDINARY) 
9.1   Water cement ratio  for  ordinary  RCC  work  shall  not  be  more  than  0.50. 
Contractor shall use concrete mixture of proper design and arrangement for measuring water for 
mixing of concrete. 
9.2    In respect of all projected slabs at all levels including cantilever canopy the payment 
for the RCC work shall be made under the item RCC slabs. The payment for shuttering at the 
edges shall be made under item of centering and shuttering of RCC slabs. Nothing extra shall be paid 
for the side shuttering at the edge of these projected balconies and projected verandah slabs. 
 
10.    PRE-CAST RCC WORK 
 
10.1 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made 
in the mould to accommodate fixing devices such as hooks, flats etc. And forming of notches and 
holes. Each unit shall be cast in one operation. A sample of the unit shall be got approved from 
Engineer-in-Charge before taking up the work. 
10.2 Pre-cast units shall be clearly marked to indicate the top of member and its locations. 
10.3 Pre-cast units shall be stored, transported and placed in position in such a manner that 
these are not damaged. 
10.4 The compaction of the concrete shall be done by vibrating table or external vibrator, as 
approved by Engineer-in-Charge. The rate quoted for the item shall include the element for framework 
and mechanical vibration. 
10.5 Rate for item includes cost of all materials labour and all operations involved cost of MS 
frames lugs including their welding, lifting hooks is also included. 
11.    REINFORCEMENT: 
The rate of reinforcement in RCC work includes all operations including straightening cutting, 
welding, binding with annealed steel wire or welding and placing in position at all the floors with all 
leads and lift complete. 
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ADDITIONAL CONDITIONS FOR CIVIL WORKS 
 
1 a) The contractor (s) shall inspect the site of work before Publishing and acquaint himself with 
the site conditions and no claim on this account shall be entertained by the COMMITTEE. 
 
b) The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy himself 
about the availability of materials from kiln or approved quarries for collection and conveyance of 
materials required for construction. 
2. The contractor (s) shall study the soil investigation report for the site, available in the office 
of the Engineer-in-Charge and satisfy himself about complete characteristics of soil and other 
parameters of site. However, no claim on the alleged inadequacy or incorrectness of the soil data 
supplied by the COMMITTEE  shall be entertained. 
3. The Publisher shall see the approaches to the site. In case any approach from main road is 
required by the contractor, the same shall be provided, improved and maintained by the contractor 
at his own cost. No payment shall be made on this account. 
4. The contractor (s) shall give to the Municipality, Police and other authorities all necessary   
notices etc. that may be required by law and obtain all requisite Licenses for temporary 
obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on account of 
these operations in executing the contract. He shall make good any damage to the adjoining 
property whether public or private and shall supply and maintain light and other illumination on 
for cautioning the public at night. 
5. The contractor shall  take  all  precautions  to  avoid  accidents  by  exhibiting necessary caution 
boards day and night speed limit boards red flags, red lights and  providing barriers. He shall be 
responsible for all dangers and incidents caused to existing / new work due to negligence on his 
part. No hindrances shall be caused to traffic during the execution of the work. 
6. The contractor shall provide at his own cost suitable weighing surveying and leveling and 
measuring arrangements as may be necessary at site for checking. All  such  equipments  shall  be  
got  calibrated  in  advance  from  laboratory, approved  by the Engineer-in-Charge. Nothing extra 
shall be payable on this account. 
7. Contractor shall provide permanent bench marks and other reference points for the proper 
execution of work and these shall be preserved till the end of work. All such reference points shall be 
in relation to the levels and locations, given in the Architectural and plumbing drawings 
8. On completion of work, the contractor shall submit at his own cost four prints of “as built” 
drawings to the Engineer-in-Charge with in 30 days of completion of work. These drawings shall 
have the following information: 
a) Run of all piping and their diameters including soil waste pipes & vertical stacks. 
b) Ground and invert levels of all drainage pipes together with locations of all manholes 
and connections upto outfall. 
c) Run of all water supply lines with diameters, location of control valves, access panels etc. 
If above said drawings are not submitted by the contractor with in the above specified 
time then final bill will not be paid and Security Deposit shall not be released. 
9. Any cement slurry added over base surface for continuation of concreting for better bond 
is deemed to have been built in the items and nothing extra shall be payable for extra cement considered 
in consumption on this account. 
 
10. The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by COMMITTEE. 
11. The contractor shall submit for the approval of Engineer-in-Charge names of specialized 
agencies of repute along with their technical capacity proposed to be engaged by him, who must 
have executed satisfactorily works of value as specified in mandatory conditions. 
12.    The works shall be carried out in accordance with the Architectural drawings and structural 
drawings, to be issued from time to time by the Engineer-in-Charge. Before commencement of any 
item of work, the contractor shall correlate all the relevant architectural and structural drawings 
issued for the work and satisfy himself that the information available there of is complete and 
unambiguous. The discrepancy, if any shall be brought to the notice of the Engineer-in-Charge before 
execution of the work. The contractor alone shall be responsible for any loss or damage executing by 
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the commencement of work on the basis of any erroneous and or incomplete information. 
13.    The contractor shall take all precautions to avoid accidents by, exhibiting caution boards day 
and night, speed limit boards, red flags, red light and providing necessary barriers and other 
measures required from time to time. The contractor shall be responsible for all damages and 
accidents due to negligence on his part. 
14.    Other agencies will also simultaneously execute and install the works of electrification, air 
conditioning, lifts, fire-fighting etc.  for this work and  the contractor shall provide necessary 
facilities for the same. The contractor shall leave such recesses, holes openings etc. as may be required 
for the electric, air- conditioning  and  other  related  works  (for  which  inserts,  sleeves,  brackets, 
conduits  base  pinion, clamps etc. shall be supplied free  of  cost  by  the COMMITTEE  unless 
otherwise specifically mentioned) and the contractor shall fix the same at time of casting of concrete, 
stone work & brick work, if required and nothing extra shall be payable on this account. 
15.    All materials obtained from Govt. stores or otherwise shall be get checked by the Engineer-in-
Charge or his any authorized supervisor staff on receipt of the same at site before use. 
16.    The contractor shall conduct work so as not to interfere with or hinder the progress or 
completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall 
as far as possible arrange his work and shall place and dispose of the materials being used or removed 
so as not to interfere with the operations of other contractor or he shall arrange his work with that of 
the others in  an acceptable and coordinated manner and shall perform it in proper sequence to 
the complete satisfaction of others. 
17.    All Architectural drawings given in the Publish  other than those indicated in 
nomenclature  of  items  are  only  indicative  of  the  nature  of  the  work  and materials/fixings 
involved unless and otherwise specifically mentioned. However, the work shall be executed in 
accordance with the drawings duly approved by the Engineer-in-Charge. 
 
18.   PROGRAMME CHART 
 
i) The contractor shall prepare an integrated programme chart for the execution of work, 
showing clearly all activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfillment of the programme within the stipulated period 
or earlier as indicated in the mile stones under clause 5 of the contract and submit the same for 
approval to the Engineer-in-Charge within ten days of the award of the contract. 
 
ii) The programmes chart should include the following:- 
 
a) Descriptive note explaining sequence of various activities. 
b) Net work (PERT/CPM/BAR CHART) 
c) Programme for procurement of materials by the contractor 
d) Programme of procurement of machinery/equipment’s having adequate capacity 
commensurate with the quantum of work to be done within the stipulated period by the contractor. 
19.     If appears to the Engineer-in-Charge that the actual progress of work does not conform  to  
the  approved  programme  referred  above  the  contractor  shall produce a revised programme 
showing the  modifications  to  the  approved programme to ensure completion of the work within 
the stipulated time for completion . 
20.    The submission for approval by the Engineer-in-Charge of such programme or the 
furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities 
under the contract. This is without prejudice to the right of Engineer-in-Charge to take action against 
the contractor as per terms and conditions of the agreement. 
21. If the work is carried out in more than one shift or during night no claim on this accounts shall 
be entertained. 
22.  Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 
services encountered in the course of the execution of work shall be protected against the damage 
by the contractor at his own expense. The contractor shall not store materials or otherwise occupy any 
part of the site in a manner likely to hinder the operation of such services. 
23. The contractor shall  be  responsible  for  the  watch  and  ward/guard  of  the buildings, safety 
of all fittings and fixtures including sanitary and water supply fittings and fixtures provided by him 
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against pilferage and breakage during the period of installations and thereafter till the building is 
physically handed over to the COMMITTEE . No extra payment shall be made on this account. 
24. The day to day receipt and issue accounts of different grade/brand of cement shall be 
maintained separately in the standard proforma by the Jr. Engineer-in- Charge of work and which 
shall be duly signed by the contractor or his authorized representative. 
25. The contractor shall render all help and assistance in documenting the total sequence of 
this project by way of photography, slides, audio-video recording etc. Nothing extra shall be payable 
to the contractor on this account. However cost  of  photographs,  slides,  audio/videography  etc  
shall  be  born  by  the COMMITTEE . 
26. The  contractor  shall  be  fully  responsible  for  the  safe  custody  of  materials brought by him 
issued to him even though the materials are under double lock key system. 
27. The rate of items of flooring is inclusive of providing sunk flooring at bath room’s kitchen etc. 
and nothing extra on this accounts is admissible. 
28. No payment shall be made to the contractor for any damage caused by rain, snowfall, 
floods, earthquake or any other natural causes whatsoever during execution of work. The  damages  
of  the  work  will  be  made  good  by  the contractor at his own cost and no claim on this account shall 
be entertained. 
29. For construction works which are likely to generate malba/rubbish to the tune of more than a 
tempo/truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and 
wastes at their own cost to the notified/specified dumping ground and under no circumstances 
these shall be stacked/dumped, even temporarily outside the construction premises. 
30. The Plinth Level of Building is to be kept as per Architectural drawings. All the items of 
works such as PCC, RCC, Brickwork and shuttering etc. in foundation upto this plinth level with 
be measured and paid as the work done upto plinth level. Nothing extra due to higher plinth will 
be paid and contractor’s rates quoted for all these items shall, therefore, the deemed to cater for 
extra height of plinth. 
31. The Belgium glass work including its frame work shall be executed as per detailed 
Arch. Drawing through specialized authorized Agencies approved by Engineer-in-Charge and 
Guarantee bond against this work shall be furnished. 
32. Publish er shall submit the detail design with calculation for structural glazing considering 
the wind pressure as per IS-875 Part-III. The design should satisfy the adopted aluminium sections 
which will support structure glazing and having sufficient strength to with stand dead load of the 
structural glazing as well as other stresses due to wind pressure. 
33. Aluminum sections used for fixed/openable doors, windows ventilators etc shall be suitable 
for to meet architectural drawing and subject to approval of Engineer-in-charge. The aluminium 
extruded sections shall be as per IS 6477- 1983   and shall be such as not to impair the   proper   and   
smooth functioning/operation and appearance. 
34. Heavy-duty aluminum extruded profile of Mahavir/Indal/Hindalco/Bhoruka or equivalent 
to be used. 
35. Contractor shall first prepare shop drawing by using suitable sectioned based on Architectural 
drawings, adequate to meet the requirement/specification. The shop drawing shall show full size 
and sections of glazed windows ventilators, i/c details of fittings and joints. The frame work shall be 
aligned for entire height of each mullion and for the entire width of each transom by Laser beam 
equipment to ensure cent per cent X-Axis & Y-Axis alignment. 
36. Powder Coating - The powder used for powder coating shall be polyester powder made 
by Berger or Jenson & Nicholson or equivalent. 
Thickness - The thickness of finished powder coating shall not less than 50 micron at any point 
measured with micron meter. 
 
37. EPDM. GASKET 
EPDM (Ethyl propylene Diamine Monomer) Gasket of approved. Manufacturer shall be used for 
aluminium glazing. EPDM gasket shall be of size and profile as shown in drawing or as called for 
the render the glazing, door, window and ventilator etc to make air and water tight sample of 
gaskets shall be produces for approval. If required suitable silicon sealant should be  used to ensure 
water/air tightness between frame and glass units nothing extra shall be payable on this account. The 
material specification for EPDM gasket shall be meet the following requirement. 
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Sl. No. Description     Standard follow        Specification 
 
1. Tensile strength per sqm ATM - D/0412                    70 Min 
2. Elongation at break   ASTM - D/0412                  250 Min. 
3. Modulus 100% per sqm  ASTM - D/0412                  22 Min. 
4. Compression set % at 700C  ASTM - D/0395         50 Max 
5. Ozone resistance                              ASTM - D/0114                   No visible cracks 
38. The anchoring/bracing of glazing system to RCC beams/columns shall be done with epoxy 
coated brackets of approved design. One brackets shall be designed for load bearing and other for 
expansion characteristic of mullion i/c PVC spacers between the aluminium mullion member and 
bracket for bi-metal corrosion separation.  Wherever there is variation in the beam level, aluminium 
shim of various thickness shall be provided behind the brackets or extended brackets of required as 
per site requirement. Nothing extra shall be payable on this account. The contractor shall submit design 
calculation and get it approved by Engineer in charge on the selection of suitable anchor fasteners to 
with stand the dead load of glazing as well as stresses due to wind pressure. All screws, nuts bolts used 
in structural glazing system shall be stainless   steel as manufactured   by Kundan/Puja/Steel or 
equivalent. 
 
39. Spandrel Insulation - The spandrel area shall be insulated by providing 1mm thick G.I. 
sheet fabricated in tray form duly filled with 50mm thick glass wool of density not less than 48 kg 
per cum, as manufactured by UP Twig Fibre glass Ldt. with one side  laminated with black tissue, 
fixed on to the glazing frame work by stainless steel P.II. screws of 8x25 and periphery gap between 
the G.I. sheet frame and aluminium frame work to be sealed by silicon weather sealant. 
Flashing of soffit, to be done with 1mm thick aluminium sheet pure polyester powder coated 60 
micron thick of approved colour. Detail drawings for spandrel insulation and soffit flushing to be 
submitted by contractor. The periphery gap and edges of flasing between the G.I. sheet frame work 
shall be sealed by silicon weather sealant. 
40. Glass - Outside glass of glazing shall be of minimum 6mm thick tempered heat reflective 
Belgium (Clear Blue) duly tempered by Horizontal Tempering process as carried out by GSC glass, 
Noida or Allied glass Meerut or Gold plus glasses Sonepat. The sample shall be got approved from 
the Engineer-in-charge before use. 
 
In side glass shall be min 5mm thick as manufactured by Gujarat Guardian Ltd/Float glass 
India Ltd. Saint Gobian or equivalent duly tempered by Horizontal tempering method. 
 
Masking - All aluminum profile shall be provided with masking tapes of sun control or winder 
polymer to provide safety against external scratches at site (masking tape to be removed only at 
the time of handing over or as per direction of Engineer in charge) 
41.    The PVDF coated aluminium composite paneling work shall be executed as per detailed 
Arch. drawings through specialized and authorized agencies approved by Engineer in charge and 
guarantee bond against this work shall be furnished. 
42. Publish ers shall submit the detailed design for AC paneling work and accordingly the 
aluminium sections supporting the panels shall be selected. 
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GENERAL SPECIFICATION FOR CIVIL WORKS 
 

1. Except for the items, for which particular specifications are given or where it is specifically 
mentioned otherwise in the description of items in the schedule of quantities the work shall generally 
be carried out in accordance with the “CPWD specifications 2009 Vol. 1 and Vol. 2 (with upto date 
corrections slips). (Hereinafter to be referred to as CPWD specifications) and instructions of Engineer-
in-Charge. Wherever CPWD specifications are silent the latest IS codes/specification shall be followed. 
 

2. The order of preference in case of any discrepancy as indicated in condition No. 
8.1 under “Conditions of Contract” give in standard IWD contract form may be read as the following: 
i) Nomenclature of items as per schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) IWD specifications. 
iv) Architectural Drawings 
v) Indian standard specifications of B.I.S. 
vi) Sound Engineering Practice 
 

A reference made to any Indian Standard specification in these documents, shall imply to the latest 
version of that standard. Including such revision/amendments as issued by the bureau of Indian 
standard upto last date of receipt of Publish s. The contractor shall keep at his own cost all such 
publications of relevant Indian standard applicable to the work at site. 
3. The proposed building is a prestigious project and quality of work is paramount importance. 
Contractor shall have to engage well experienced skilled labour and deploy modern T&P and other 
equipment to execute the work. Many items like stone masonry & stone cladding works, stone 
flooring, structural glazing, PVDF coating aluminium composite panel and other specialized flooring 
work, Wood work will specially require engagement of skilled workers having experience 
particularly in execution of such items. 
4. Samples of all materials and fittings to be used in the work in respect of brand manufacturer 
and quality shall be got approved from the Engineer-in-Charge, well in advance of actual execution 
and shall be preserved till the completion of the work. Articles bearing BIS certifications mark shall 
only be used unless no manufacturer has got BIS mark for the particular material. Any 
material/fitting whose sample has not been approved in advance and any other unapproved 
material brought by the contractor shall be immediately removed as soon as directed. 
5. The rates for all items of work shall unless clearly specialized otherwise include cost of all 
labour, material tools and plants and other inputs involved in the execution of the item. 
6. The  contractor  (s)  shall  quote  all  inclusive  rates  against  the  items  in  the schedule of 
quantities and  nothing  extra  shall  be  payable  for  any  of  the conditions and specifications 
mentioned.  In the Publish  documents unless specifically specified otherwise. 
7. Unless otherwise specified in the schedule of quantities the rates for all items shall be 
considered as inclusive of pumping/baling out water, if necessary, for which no extra payment shall 
be made. Those conditions shall be considered to include water from any source such as inflow of 
flood, surface and sub-soil water etc. and shall apply to the execution in any season. 
8. The rate for all items in which the use of cement is involved is inclusive of charges for 
curing. 
9. The foundation trenches shall be kept free from water while works below ground level are in 
progress. 
10. The work shall be executed and measured as per metric dimensions given in the schedule of 
quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 
11. Payment for items of “RCC work”, brick work and concrete work above different floor shall 
be made at the rates provided for those items. For operation of these rates, the floor level shall be 
considered as top of the main structural slab in that floor viz. top of RCC slab in main room and not 
top of any sunk or depressed floor for lavatory slabs. 
12. The rate of items of flooring is inclusive of providing sunk flooring in Bath- rooms, 
kitchen, etc. and nothing extra on this account shall be payable. 
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PARTICULAR SPECIFICATION AND SPECIAL CONDITION OF WORK 
 
1. EARTH WORK 
The work shall be done in accordance with CPWD specifications. 
 
2. CONCRETE WORK 
The concrete work shall be done in accordance with the CPWD specifications. All the works done upto 
plinth level will be measured and paid in foundation work upto plinth level. Nothing extra will be 
paid for higher plinth level. 
 
3. BRICK WORK 
The brick work shall be carried out with local first class bricks of crushing strength not less 

than 75 kg/cm2 and conforming to class designation 75 as per CPWD specifications or as specified. 
The rates shall also include for leaving chases/notches for dowels/cramps for all kinds of come 
over brick work. All the work done upto plinth level will be measured and paid as foundation work 
upto plinth level. Nothing extra will be paid for higher plinth level. 
 
4. SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE 
4.1 The work of water supply and sanitary installations shall be got executed by the agency as 
approved by Engineer-in-Charge. 
(ii) The entire plumbing drawing and sanitary installation drawing/ details shall be submitted 
by the contractor and got approved by the Engineer-in-Charge before the execution. 
(iii) The entire responsibility for the quality of work will however rest with the building 
contractor only. 
 
4.2 The work in general shall be carried out as per CPWD specifications. Rate includes all 
materials, labour and all the operations mentioned in the respective items unless and otherwise 
specifically mentioned. 
4.3 Vitreous China sanitary fittings, procured from producer of firms Jaguar, Neycer, Hindustan, 
Cera, Parryware shall only be used subject to approval of samples by the Engineer-in-Charge unless 
otherwise specified in the items. 
4.4 CP Brass pillar taps, bib cocks, flush valves angle etc. shall be of make Jaguar / hindware/ 
player or equivalent as per sample approved by the Engineer-in- Charge. CP Brass bib cock/stop 
cock shall be fixed with heavy duty CP flange. 
4.5 SCI, CI Pipes and it fittings shall conform to the BIS specification wherever required and 
making good the same for which nothing extra shall be paid. 
4.6 The Published rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. 
Wherever required and making good the same for which nothing extra shall be paid. 
4.7 The SCI pipe wherever necessary shall be fixed to RCC columns, beams etc. with rawl plugs of 
approved quality and nothing extra shall paid for on this account. 
4.8 The contractor shall give a satisfactory performance test of the entire installation 
(s) before the work is finally accepted and nothing extra shall be payable to the contractor on this 
account. 
4.9 Sensor operated flush valves shall be of make “AOS” or “ASRA” or equivalent. 
4.10 P or S and floor traps (long arm upto 90 cm length or more) in WCs shall be of deep seal type 
of RIF make or equivalent and shall have a minimum water seal of 75 mm.  Floor traps (long arm 
upto 90 cm length or more)   shall have a minimum water seal of 50 mm. 
4.11 The contractor shall be responsible for all the protection of sanitary, water supply fittings 
and fixtures against pilferage and breakage during the period of installation until the completion / 
handing over of the work. 
4.12 The pig lead to be used in jointing 100 mm, 75 m , 50 mm SCI pipe joints shall not be less 
than 0.98 kg, 0.88 kg and 0.77 kg per joint respectively. A variation of 5% is allowed on higher side. 
However in case of variation on lower side, the quantity of pig lead less used shall be recovered 
from the contractor at market rate to be determined by the Engineer-in-Charge whose decision in 
the matter shall be final. 
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4.13 The contractor shall submit completion plans for water supply internal sanitary installations 
and building drainage work within thirty days of the date of completion. These plans are to be 
submitted on drawings prepared preferably through computers (1 original copy + 3 photocopies) on 
suitable scales to show the general arrangement and desired details in case the contractor fails 
to submit the completion plans as aforesaid security deposit shall not be released. 
 
STONE WORK: 
 
4.14 Guarantee Bond: 
All types of Stone work shall carry five years guarantee to be reckoned from the date after the expiry 
of maintenance period prescribed in the contract of the work against faulty workmanship, finishing, 
unsound materials, structural unstability and other related problems as per guarantee bond attached 
in this Publish  document. 
Five years guarantee in prescribed proforma attached must be given by the contractor in token of 
his overall responsibility. 10% (Ten Percent) of the cost of stone work would be retained as guarantee 
to the performance of the work done. The guarantee against this item of work shall be in addition to 
the security deposit mentioned else where in the contract form. If any defects or deficiencies are noticed 
during the guarantee period, the same shall be rectified by the contractor within seven days of 
issue of the written notice by the Engineer-in- charge, failing which the defects/deficiencies would 
be got removed by the Engineer-in-charge from another agency at the risk and cost of the contractor. 
However this amount of the guarantee can be released in full, if bank guarantee of equivalent amount 
for the required period is produced and deposited with the COMMITTEE. 
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SPECIFICATIONS FOR ALUMINIUM DOOR, WINDOW, VENTILATOR 
WORK ETC. 
1.    Extent and intent : 
The work shall be carried out through an approved specialist contractor who shall furnish all 
materials, labour, accessories equipment tool and plant and incidental required for providing and 
installing anodised aluminium doors, windows, claddings, louvers and other items as called for in 
the drawings. The drawings and specifications cover the major requirement only. The supplying of 
additional fastenings, accessory features and other items mentioned specifically herein but which are 
necessary to make a complete installation shall be a part of the contract. 
 
1.1 GENERAL : 
Aluminium doors, windows, etc. shall be of sizes, section details as shown on the drawings. The details 
shown on the drawings location gives generally the sizes of the components parts and general 
standards. These may be varied slightly to suit the standards adopted by the manufacturer. Before 
proceeding with any manufacturing the contractor shall prepare and submit complete manufacturing 
and installation drawings for approval of the Engineer-in-Charge and no work shall be performed 
until the approval of these drawings is obtained. 
 
1.2 Shop Drawings: 
The contractor shall submit the shop drawings of  doors, windows, louvers claddings and other 
aluminium work, based on architectural drawings to the Engineer-in-Charge for his approval. The 
drawings shall show full size sections of doors, windows etc. thickness of metal (i.e. wall thickness) 
details of construction, sub frame/rough ground profile anchoring details, hardware as well as 
connection of windows doors, and other metal work to adjacent work. Samples of all joints and 
methods of fastening and joining shall be submitted to the Engineer-in-Charge for approval well in 
advance of commencing the work. 
 
1.3 Samples: 
Samples of doors, windows, louvers etc. shall be fabricated, assembled and submitted to the 
Engineer-in-Charge for his approval. They shall be of sizes, types etc. as decided by Engineer-in-
Charge. All samples shall be provided at the cost of the contractor. 
 
1.4 Sections: 
Aluminium doors and windows shall be fabricated from extruded section of profiles as detailed 
on drawings. The sections shall be extruded by the manufacturers approved by the Engineer-in-
Charge. The aluminium extruded section shall conform to IS designation 63400-WP(HV9WP old 
designation) with chemical composition and technical properties as per IS: 733 and IS: 1285. The 
permissible dimensional tolerance of the extruded sections shall be such as not to impair the proper 
and smooth function/operation and appearance of doors and windows. 
 
1.5 Fabrication: 
Doors, windows etc. shall be fabricated to sizes as shown at factory and shall be of section, sizes 
combinations and details as shown in the Architectural drawings. All doors, windows etc. shall have 
mechanical joints. The joints shall be designed to withstand a wind load of 150 kgs per sqm. The 
design shall also ensure that the maximum deflection of any member shall not exceed 1/175 of the 
span of the member. All members shall be accurately machined and fitted to form hairline joints prior 
to assembly. The joint and accessories such as cleats, brackets, etc. shall be of such materials as not 
to cause any bimetallic action, the design of the joints and accessories shall be such that the 
accessories are fully concealed. The fabrication of doors, windows etc. shall be done in suitable sections 
to facilitate easy transportation, handling and installation. Adequate provision shall be made in 
the door and windows members for anchoring to support and fixing of hardware and other fixtures 
as approved by the Engineer- in-Charge. 
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1.6 Anodising: 
All aluminum sections shall be anodised as per IS: 7088 and the required colour as specified in the 
item as per IS: 1868 grading as specified in items schedule after cuttings the member to the required 
& requisite sizes before the final assembly. Anodising to specified grade with minimum average 
thickness of 15 microns when measured as per IS:612. The anodic coating shall be properly sealed 
by steams or in boiling water or cold sealing process as per IS: 1856/IS:6057. Polythene tape protection 
shall be applied on the anodised section before they are brought to site. All care shall be taken to ensure 
surface protection during transportation and storage at site and installation. The tape protection 
shall be removed on installation. The sample will be tested in the approved laboratory and cost of 
samples, cost of testing, shall be borne by the contractor. 
1.7 Powder Coating 
The powder used for powder coating shall be polyester powder made by Berger or Jenson & Nicholson 
or equivalent. The thickness of powder coating shall not be less than 60 micron at any point measured 
with micron-meter. 
 
1.8 Protection of Finish: 
All aluminium members shall be wrapped with approved self adhesive non- staining PVC tapes. 
1.9 Handing and Stacking: 
1.9.1 Fabricated materials shall be created in an approved manner to protect the material 
against any damage during transportation. The loading and unloading shall be carried out with 
utmost care on receipt of materials at site, they shall be carefully examined to detect any damaged 
pieces. Arrangements shall be made for expeditious replacement of damaged pieces/parts. Materials 
found to be acceptable on inspections shall be repacked in crates and stored safely. 
 
1.9.2 In the case of composite windows, and doors the different units are to be assembled 
first. The assembled composite units should be checked for line, level and plumb before final fixing is 
done. Units may be serial numbered and identified as how to be assembled in their final location if 
situation so warrants. 
 
1.9.3 Where aluminum comes into contact with masonry brickwork, concrete planter or dissimilar 
metals, it shall be coated with approved insulation lacquer paint or plastic tape to ensure that 
electro-chemical corrosion is avoided. Insulation materials shall be trimmed off to a clear flush line 
on completion. 
 
1.9.4  SILICON SEALANT: 
The peripheral gaps between plastered faces /RCC and aluminium sections shall be sealed both from 
inside and outside to make the windows watertight. Gaps upto 10 mm between the peripheral 
aluminium member and masonry/RCC/Stone shall be sealed by inserting Backer Rod manufactured 
by HT TROPLAST or Supreme Industries and by application of weather silicon/sealant of DOW 
Corning/GE Silicon make. 
 
1.9.5 The contractor shall be responsible for doors, windows etc, being set straight plumb, level 
and for their satisfactory operation after fixing is complete. 
 
1.10 Installation: 
 
1.10.1 Just prior to installation the doors, windows etc. shall be uncrated and stacked on edge on 
level bearers and supported evenly. The frame shall be fixed into position true to line and level using 
adequate number of expansion machine bolts, anchor fasteners of approved size and manufacture 
and in an approved manner. The holes in concrete/masonry members for housing anchor bolts shall 
be drilled with an electrical drill. 
 
1.10.2 The doors, windows assembled as shown on drawings shall be placed in correct final position 
in this opening and marks made on concrete members at jambs, sills and heads against the holes 
provided in frames for anchoring. The frame shall then be removed from the opening and laid aside. 
Neat holes with parallel sides of appropriate size shall then be drilled in the concrete members with 
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an electric drill at the marking to house the expansion bolts. The expansion bolts shall then be inserted 
in the holes, struck with a light hammer till the nut is forced into the anchor. The frame shall then be 
placed in final position in the opening and anchored to the support through cadmium plated machine 
screws of required size threaded to expansion bolts. The frame shall be set in the opening by 
using wooden wedges at supports and be plumbed in position. The wedges shall invariably be placed 
at meeting points of glazing bars and frames. 
 
1.11 NEOPRENE GASKETS: 
 
The contractor shall provide and install Neoprene Gaskets of approved size and profile at all locations 
as shown and as called for to render the doors windows etc. absolutely air tight and weather tight. 
The contractor shall produce samples of the gaskets for approval and procure after approval only. 
Fittings: 
Hinges, stays, handles, tower bolts, locks and other fittings shall be in quality and manufacturer as 
approved by the Engineer-in-Charge 
 
1.12 Manufacturer’s Attendance: 
The manufacturer immediately prior to the commencement of glazing shall adjust and set all 
windows and doors and accept responsibility for the satisfactory working of the opening frames. 
1.13 Details of Test: 
1.13.1 The various tests on aluminium section shall be conducted in accordance with the relevant 
IS codes. 
1.13.2 The cost of samples, carriage of the samples and testing charges if any shall be borne by the 
contractor. 
1.14 Acceptance Criteria: 
 The aluminium section shall be conform to the provisions of the relevant item in the schedule 
of quantities. For payment purpose only actual weight of sections shall be taken into account. If 
however, the sectional weight of any aluminium section is higher than the permissible variation then 
the weight payable shall be restricted to the weight of the section including permissible variation. 
1.15 Measurement : 
 Payment by weight shall be made for aluminium sections including beading only and all fixing 
angles, fittings, and fixtures such as handles and hinges etc. shall not be included in the weight to be 
paid. 
1.16 Guarantee Bond: 
 All aluminium work shall carry two years guarantee to be reckoned from the date after 
the expiry of maintenance period prescribed in the contract of the work against structural unstability, 
leakage, unsound materials and workmanship and defective anodising, colouring, sealing and 
finishing as per guarantee bond attached in this Publish  document. 
 Two years guarantee in prescribed proforma attached must be given by the specialized 
firm, which shall be counter signed by the contractor in token of his over all responsibility. 10% (Ten 
Percent ) of the cost of these items would be retained as guarantee to the performance of the work 
done. The guarantee against this item of work shall be in addition to the security deposit mentioned 
else where in the contract form. If any defects or deficiencies are noticed during the guarantee period 
the same shall be rectified by the contractor within seven days of issue of the written notice by the 
Engineer-in-charge, failing which the defects/deficiencies would be got removed by the Engineer-in-
charge from another agency at the risk and cost of the contractor. However this amount of the 
guarantee can be released in full, if bank guarantee of equivalent amount for the required period is 
produced and deposited with the COMMITTEE . 
 
1.17 Rates : 
1.17.1 The rates of the item shall include the cost of materials and labour required in all the above 
operation. 
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LIST OF MACHINERY, TOOLS & PLANTS TO BE DEPLOYED BY THE 
CONTRACTOR AT SITE AS & WHEN REQUIRED 

 
Sl. No. Name of Equipment Numbers 

1 Excavators (various sizes) Nil 

 Equipment for hoisting & lifting  

1 Tower Crane or Builder’s hoist (Desirable) 1 No. 

 Equipment for Concrete work  

1 Automatic batching plant of sufficient capacity as per direction of 
Engineer-in-Charge 

Nil 

2 Concrete pump (Desirable) 1 No. 

3 Concrete transit mixer Nil 

4 Concrete mixer (diesel) 1 No. 

5 Concrete mixer (electrical) 1 No. 

6 Needle vibrator (electrical) 1 Nos. 

7 Needle vibrator (petrol) 1 Nos. 

8 Table vibrator (elect./petrol) (Desirable) 3 No. 

 Equipment for Building work  

1 Bar bending Machine 1 No. 

2 Bar cutting machine 1 No. 

3 Drilling machine 1 No. 

4 Welding machine 2 Nos. 

5 Cube testing machines 1 No. 

6 M.S. pipes  
For 500 sqm. Equivalent area or as desired 
by Engineer—in- Charge 

1 Set 

7 Steel shuttering 1 Set 

8 Steel scaffolding 1 Set 

9 Grinding/polishing machines 3 Nos. 

 Equipment for transportation  

1 Tippers Nil 

2 Trucks Nil 

 Pneumatic equipment  

1 Air compressors (diesel) Nil 

 Dewatering equipment  

1 4Pump (diesel) 1 No. 

2 Pump (electric) (Desirable) 1 No. 

 Power equipment  

1 Diesel generator 1 No. 
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BILL OF QUANTITY 
Sl. 
No. 

Item Description 

Quantity Units 

Estimated 
Rate 
 in 

Rs.      P 

TOTAL 
AMOUNT  

With Taxes 
           in 

      Rs.      P 
1 2 4 5 6 7 
1 Demolishing cement concrete manually / by 

mechanical means and disposal of material within 50 
metres lead as per direction of Engineer in charge.  
Nominal concrete 1:3:6 or richer mix (i/c equivalent 
design mix) (15.2.1)             

1.00 cum 1737.45 1737.45 

2 Demolishing brick work manually / by mechanical 
means including stacking of serviceable material and 
disposal of unserviceable material within 50 metres 
lead as per direction of Engineer-in-charge: In cement 
mortar   (15.7.4)                                                

10.00 cum 1469.90 14699.00 

3 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level : 1:2:4 (1 Cement 
: 2 coarse sand : 4 graded stone  aggregate 20 mm 
nominal size) (4.1.3) 

13.00 cum 6788.60 88251.80 

4 Structural steel work riveted, bolted or welded in built 
up sections, trusses and framed work, including 
cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer all complete. 
(10.2) 

702.00 KG 101.75 71428.50 

5 Steel work in built up tubular (round, square or 
rectangular hollow tubes etc.) trusses etc., including 
cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer, including 
welding and bolted with special shaped washers etc. 
complete. Hot finished welded type tubes (10.16.1) 

996.00 KG 143.45 142876.20 

6 Removing dry or oil bound distemper, water proofing 
cement paint and the like by scrapping, sand papering 
and preparing the surface smooth including 
necessary repairs to scratches etc. complete. (13.91)    

2065.00 sqm 18.25 37686.25 

7 Providing and applying white cement based putty of 
average thickness 1mm, of approved brand and 
manufacturer, over the plastered wall surface to 
prepare the surface even and smooth complete. 
(13.80) 

778.00 sqm 115.15 89586.70 

8 Distempering with oil bound washable distemper of 
approved brand and manufacture to give an even 
shade New work (two or more coats) over and 
including water thinnable priming coat with cement 
primer  (13.41.1) 

778.00 sqm 153.45 119384.10 

9 Painting with synthetic enamel paint of approved 
brand and manufacture to  give an even shade :Two 
or more coats on new work (13.61.1)                          

308.00 sqm 121.55 37437.40 

10 Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with extruded built 
up standard tubular sections/ appropriate Z sections 
and other sections of approved make conforming to 
IS: 733 and IS : 1285, fixing with dash fastners of 
required dia & size, including necessary filling up the 
gaps at junctions, i.e. top, bottom and sides with 
required EPDM rubber /neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, 
straight, mitred and jointed mechanically wherever 
required including cleat angle, Aluminium snap 
beading for glazing / panelling,C.P. brass / stainless 
steel screws, all complete as per architectural 
drawings and the directions of Engineer-in-charge. 
(Glazing and  panelling to be paid for separately.) For 
fixed portion Anodised aluminium (anodised 

623.00 kg 423.95 264120.85 
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transparent or dyed to required shade according to IS: 
1868, Minimum anodic coating of grade AC 15) 
(21.1.1.1) 

11 Providing and fixing 12mm thick prelaminated particle 
board flat pressed three layer or garded wood particle 
board  conforming to IS : 12823 Grade I Type II, in 
panelling fixed in aluminium doors, windows shutters 
and partition frames with C.P. brass / stainless steel 
screws etc. complete as per architectural drawings 
and directions of engineer-in-charge. Prelaminated 
particle board with decorative lamination on both 
sides. (21.2.1) 

26.00 sqm 997.70 25940.20 

12 Providing and fixing glazing in aluminium door, 
window, ventilator shutters and partitions etc. with 
EPDM rubber / neoprene gasket etc. complete as per 
the architectural drawings and the directions of 
engineer-in-charge . (Cost of aluminium snap beading 
shall be paid in basic item.) With float glass panes of 
5.50 mm thickness (21.3.2) 

48.00 sqm 1296.40 62227.20 

13 Providing and fixing aluminium handles ISI marked 
anodised (anodic coating not less than grade AC 10 
as per IS : 1868) transparent or dyed to required 
colour or shade with necessary screws etc. complete: 
125 mm (9.100.1) 

6.00 Nos. 59.65 357.90 

14 Providing and fixing 100mm brass locks (best make 
of approved quality) for aluminium doors including 
necessary cutting and making good etc.complete. 
(21.13) 

6.00 Nos 458.55 2751.30 

15 Providing and fixing aluminium extruded section body 
tubular type universal hydraulic door closer (having 
brand logo with ISI, IS:3564, embossed on the body, 
door weight upto 36 kg to 80 kg and door width from 
701mm to 1000mm), with double speed adjustment 
with necessary accessories and screws etc. 
complete. (9.84) 

6.00 Nos 851.60 5109.60 

16 Providing and fixing aluminium hanging floor door 
stopper ISI marked anodised (anodic coating not less 
than grade AC 10 as per IS : 1868)  transparent  or  
dyed to required colour and shade  with  necessary 
screws etc. complete. Twin rubber stopper (9.101.2) 

6.00 Nos. 62.05 372.30 

17 Providing and laying vitrified floor tiles in different 
sizes (thickness to be specified by the manufacturer) 
with water absorption less than 0.08% and conforming 
to IS: 15622, of approved make, in all colours and 
shades, laid on 20mm thick cement mortar 1:4 (1 
cement : 4 coarse sand), jointing with grey cement 
slurry @ 3.3 kg/ sqm including grouting the joints with 
white cement and matching pigments etc., complete. 
Size of Tile 600x600 mm (11.41.2) 

30.00 sqm 1500.55 45016.50 

18 Brick work with common burnt clay F.P.S. (non 
modular) bricks of class designation 7.5 in 
superstructure above plinth level up to floor V level in 
all shapes and sizes in :Cement mortar 1:6 (1 cement 
: 6 coarse sand) (6.4.2) 

2.00 cum 7590.45 15180.90 

19 Reinforced cement concrete work in beams, 
suspended floors, roofs having slope up to 15° 
landings, balconies, shelves, chajjas, lintels, bands, 
plain window sills, staircases and spiral stair cases 
above plinth level up to floor five level, excluding the 
cost of centering, shuttering, finishing and 
reinforcement, with 1:1.5:3 (1 cement : 1.5 coarse 
sand (zone-III) : 3 graded stone aggregate 20 mm 
nominal size). (5.3) 

1.00 cum 9763.80 9763.80 

20 Reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 

110.00 kg 83.50 9185.00 
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binding all complete .  Thermo-Mechanically Treated 
bars of grade Fe-500D or more (5.22.6) 

21 Centering and shuttering including strutting, propping 
etc. and  removal of form for: Suspended floors, roofs, 
landings, balconies and access platform (5.9.3) 

10.00 sqm 693.05 6930.50 

22 Half brick masonry with common burnt clay F.P.S. 
(non modular) bricks of class designation 75 in 
superstructure above plinth level up to floor V level  : 
Cement mortar 1:4 (1 Cement : 4 coarse sand) 
(6.13.2) 

3.00 sqm 932.10 2796.30 

23 Dismantling old plaster or skirting raking out joints and 
cleaning the surface for plaster including disposal of 
rubbish to the dumping ground within 50 metres lead. 
(15.56) 

18.00 Sqm 39.00 702.00 

24 12 mm cement plaster of mix :  1:6 (1 cement : 6 
coarse sand)   (13.4.2)                                   

56.00 sqm 263.55 14758.80 

25 15 mm cement plaster on rough side of single or half 
brick wall  of mix :1:6 (1 cement : 6 coarse sand) 
(13.5.2)                             

15.00 sqm 303.90 4558.50 

26 Providing and fixing soil, waste and vent pipes :  100 
mm dia. Centrifugally cast (spun) iron socket & spigot 
(S &S) pipe as per IS :3989 (17.35.1.2) 

12.00 metre 1092.20 13106.40 

27 Providing lead caulked joints to sand cast 
iron/centrifugally cast (spun) iron pipes and fittings of 
diameter:    100 mm  (17.58.1) 

4.00 Nos. 481.45 1925.80 

28 Providing and fixing bend of required degree with 
access door, insertion rubber washer 3 mm thick, 
bolts and nuts complete.   100 mm Sand cast iron S&S 
as per IS:- 3989 (17.38.1.2) 

1.00 Nos. 461.65 461.65 

29 Providing and fixing plain bend of required degree. 
100 mm  Sand cast iron S&S as per IS: - 3989 
(17.39.1.2) 

2.00 Nos. 390.75 781.50 

30 Providing and fixing 100mm sand cast Iron grating for 
gully trap.(17.29) 

4.00 Nos. 44.60 178.40 

31 Providing and fixing Ist quality ceramic glazed wall 
tiles conforming to IS: 15622 (thickness to be 
specified by the manufacturer), of approved make, in 
all colours, shades except burgundy, bottle green, 
black of any size as approved by Engineer-in-Charge, 
in skirting, risers of steps and dados, over 12 mm thick 
bed of cement mortar 1:3 (1 cement : 3 coarse sand) 
and jointing with grey cement slurry @ 3.3kg per sqm, 
including pointing in white cement mixed with pigment 
of matching shade complete. (8.31) 

11.00 sqm 1030.30 11333.30 

32 Providing and laying Ceramic glazed floor tiles of size 
300x300 mm (thickness to be specified by the 
manufacturer) of 1st quality conforming to IS : 15622 
of approved make in colours such as White, Ivory, 
Grey, Fume Red Brown, laid on 20 mm thick cement 
mortar 1:4 (1 Cement : 4 Coarse sand), Jointing with 
grey cement slurry @ 3.3 kg/sqm including pointing 
the joints with white cement and matching pigment 
etc., complete. (11.37) 

6.00 sqm 926.90 5561.40 

33 Steel work welded in built up sections/ framed work, 
including cutting, hoisting, fixing in position and 
applying a priming coat of approved steel primer using 
structural steel etc. as required.In gratings, frames, 
guard bar, ladder, railings, brackets, gates and similar 
works (10.25.2) 

448.00 Kg 131.00 58688.00 

34 Finishing walls with Acrylic Smooth exterior paint of 
required shade:Old work ( Two or more coats applied 
@ 1.67 ltr /10sqm.) on existing cement paint surface 
) (13.111.1) 

1288.00 sqm 99.90 128671.20 

35 Painting with synthetic enamel paint of approved 
brand and 

200.00 sqm 79.95 15990.00 
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manufacture of required colour to give an even shade 
: One or more coats on old work (13.90.1) 

36 Distempering with 1st quality acrylic distember 
(Ready mix) having VOC content less than 50 grams/ 
litre of approved brand and manufacture to give an 
even shade :Old work (one or more coats) (13.90.1) 

250.00 sqm 54.30 13575.00 

37 Providing and fixing 18mm thick gang saw cut mirror 
polished (premoulded and prepolished) machine cut 
for kitchen platforms, vanity counters, window sills,  
facias and similar locations of required size of 
approved shade, colour and texture laid over 20mm 
thick base cement mortar 1:4 (1 Cement : 4 coarse 
sand) with joints treated with white cement ,mixed with 
matching pigment, epoxy touch ups, including rubbing 
,curing, moulding and polishing to edge to give high 
gloss finish etc. complete at all levels.Granite of any 
colour and shade Area of slab over 0.50 sqm (8.2.2.2) 

10.00 sqm 4007.65 40076.50 

38 Providing and fixing precoated galvanised iron profile 
sheets (size, 
shape and pitch of corrugation as approved by 
Engineer-in-charge) 0.50 mm (+ 0.05 %) total coated 
thickness with zinc coating 120 grams per sqm as per 
IS: 277, in 240 mpa steel grade, 5-7 microns epoxy 
primer on both side of the sheet and polyester top coat 
15-18 microns. Sheet should have protective guard 
film of 25 microns minimum to avoid scratches during 
transportation and should be supplied in single length 
upto 12 metre or as desired by Engineerin charge. 
The sheet shall be fixed using self drilling /self tapping 
screws of size (5.5x 55 mm) with EPDM seal, 
complete upto any pitch in horizontal/ vertical or 
curved surfaces, excluding the cost of purlins, rafters 
and trusses and including cutting to size and shape 
wherever required. (12.50) 

258.00 sqm 627.55 161907.90 

39 Providing and fixing precoated galvanised steel sheet 
roofing accessories 0.50 mm (+0.05 %) total coated 
thickness, Zinc coating 120 grams per sqm as per IS: 
277, in 240 mpa steel grade, 5-7 microns epoxy 
primer on both side of the sheet and polyester top coat 
15-18 microns using self drilling/ self tapping screws 
complete : Ridges plain (500 - 600mm) (12.51.1) 

64.00 Mtrs 416.30 26643.20 

40 Disposal of building rubbish / malba / similar 
unserviceable, dismantled or waste materials by 
mechanical means, including loading, transporting, 
unloading to approved municipal dumping ground or 
as approved by Engineer-in-charge, beyond 50 m 
initial lead, for all leads including all lifts involved. 
(15.60) 

13.00 cum 138.85 1805.05 

41 Add GST difference @ 6.33% on DSR2018  1.00 unit 6.33 98340.62 
Total in Figures 1651904.97 

 
FORWARDED/APPROVED/NOT APPROVED  
 
 
 
Sd/- 
Superintending Engineer, IWD 


