



Ref. No.: IIT (BHU)/IWD/2019-20/353

Dated: 21.05.2019

CORRIGENDUM NOTICE

1. NIQ ref. No. IIT(BHU)/IWD/CT/01/Arch./2019-20/350 dated 20.05.2019 for **Providing and Fixing aluminum partition with WPC hybrid board and tile flooring work of Architecture Department, IIT(BHU), Varanasi.**

Estimated Cost is **Rs. 4,68,408.00**

With reference to above mentioned NIQ the following correction is incorporated in terms of the Bill of Quantity at serial No. 15 only.

S. No.	Description of Items	Qty.	Rate	Unit	Amount
15	Providing and fixing 18mm thick gang saw cut mirror polished (premoulded and prepolished) machine cut for kitchen platforms, vanity counters, window sills, facias and similar locations of required size of approved shade, colour and texture laid over 20mm thick base cement mortar 1:4 (1 Cement : 4 coarse sand) with joints treated with white cement ,mixed with matching pigment, epoxy touch ups, including rubbing, curing, moulding and polishing to edge to give high gloss finish etc. complete at all levels.				
	Granite of any colour and shade				
	Area of slab over 0.50 sqm (8.2.2.2)	9.00	Sqm	Sqm	

2. Additional Clause No. 26

If the work is not completed within stipulate time frame, Institute will have right to withdraw the remaining work from the contractor and deploy another contractor, or get it done on its own. Expenses incurred by the secondary contractor or IWD to execute the remaining work shall be reduced from the primary contractor's bid price with 10% penalty and Earnest Money Deposit will also be forfeited.

Sd-

Superintending Engineer, IWD

