



Ref. No.: IIT (BHU)/IWD/2019-20/354

Dated: 21.05.2019

CORRIGENDUM NOTICE

NIQ ref. No. IIT(BHU)/IWD/CT/02/Arch./2019-20/351 dated 20.05.2019 for **Providing and fixing false ceiling and painting work of Architecture Department, IIT(BHU), Varanasi.**

Estimated Cost is **Rs. 3,16,152.00**

With reference to above mentioned NIQ the following correction is incorporated as additional clause No. 26.

"If the work is not completed within stipulate time frame, Institute will have right to withdraw the remaining work from the contractor and deploy another contractor, or get it done on its own. Expenses incurred by the secondary contractor or IWD to execute the remaining work shall be reduced from the primary contractor's bid price with 10% penalty and Earnest Money Deposit will also be forfeited."

Sd-

Superintending Engineer, IWD