

S. N.	Tender Ref. No. and Date	Tender Publishing Date	Tender Closing Date	Name of the Work	Estimated Cost (in Rs.)	To Whom Awarded	LOA Cost (in Rs.)
1	IIT(BHU)/IWD/CT-02/2023-24/131 Dated 01.05.2023	02.05.2023 (4:00 P.M.)	23.05.2023 (4:00 P.M.)	P/F road side sign board both sided front of all shops of Main Workshop (Machine Shop, Forging & Forming Shop, Carpentry & Pattern Making Shop, Foundry Shop, Precision Engineering Hub, Idea Development Centre, Welding & Fitting Shop, Electroplating Shop, Main Workshop And Automobile Shop in IIT (BHU)	2,44,568.00	Munna Traders	2,01,768.72
2	IIT(BHU)/IWD/CT-03/2023-24/132 Dated 01.05.2023	02.05.2023 (4:00 P.M.)	23.05.2023 (4:00 P.M.)	Ground floor toilet renovation in Department of Pharmaceutics Engineering and Technology, IIT(BHU)	3,49,900.00	M/s Ravindra Nath Singh	3,41,152.89
3	IIT(BHU)/IWD/CT-04/2023-24/133 Dated 01.05.2023	02.05.2023 (4:00 P.M.)	23.05.2023 (4:00 P.M.)	Providing and fixing of fly proof stainless steel grade 304 wire gauge for window net of 144 rooms in Morvi Hostel, IIT (BHU)	3,70,638.00	G.P. Construction	3,29,460.25
4	IIT(BHU)/IWD/CT-05/2023-24/171 Dated 08.05.2023	09.05.2023 (4:00 P.M.)	30.05.2023 (4:00 P.M.)	Providing & fixing of flush door and bathroom/toilet fitting work in Hostels, IIT(BHU) Varanasi	2,49,964.00	Munna Traders	2,11,219.56
5	IIT(BHU)/IWD/CT-06/2023-24/172 Dated 08.05.2023	09.05.2023 (4:00 P.M.)	30.05.2023 (4:00 P.M.)	Repair to patches and brick edging, overlay of bituminous carpet and P/L seal coat form Department of Civil Engg. to Electrical Engg (both side), Department of Chemistry to Academic Building, Production Engg. to Cafeteria, Main workshop to Department of Chemistry, EWSS to Main workshop and Department of Mechanical Engg to Electrical Engg in IIT(BHU)	27,55,566.00	M/s Anupriya Techno Services	26,70,418.82
6	IIT(BHU)/IWD/CT-07/2023-24/215 Dated 09.05.2023	10.05.2023 (4:00 P.M.)	31.05.2023 (4:00 P.M.)	Construction of mezzanine floor structure for CoE on Machine Tools Design, IIT(BHU) Varanasi	51,02,137.00	M/s Awadh Construction	50,00,094.05
7	IIT(BHU)/IWD/CT-10/2023-24/386 Dated 01.06.2023	05.06.2023 (4:00 P.M.)	26.06.2023 (4:00 P.M.)	Repair to patch plaster and distemping works of common and passage area in School of Material Science and Technology, IIT (BHU)	9,17,579.00	M/s Singh Electric House	5,22,102.63

8	IIT(BHU)/IWD/CT-15/2023-24/455 Dated 08.06.2023	09.06.2023 (4:00 P.M.)	30.06.2023 (4:00 P.M.)	Repair to patch plaster and painting of exterior wall and corridor and lecture hall no G-1,G-2,G-3,F-1,F-2 and C-1,C-2 of department of Civil Engineering, IIT BHU	38,55,693.00	Vivek Kumar Singh	19,28,232.07
9	IIT(BHU)/IWD/CT-17/2023-24/448 Dated 07.06.2023	08.06.2023 (4:00 P.M.)	29.06.2023 (4:00 P.M.)	Renovation four nos rooms and toilet for allotted space to student Counselling service, on the first floor faculty forum office in IIT (BHU) Varanasi	12,37,836.00	M/s Naman Enterprises	12,10,356.46
10	IIT(BHU)/IWD/CT-18/2023-24/449 Dated 07.06.2023	08.06.2023 (4:00 P.M.)	29.06.2023 (4:00 P.M.)	P/F aluminium partition, false Ceiling, epoxy flooring, RCC platform, construction of Corrugated roof panel 60/50mm thick shade and panting work of CIF in Precision Engineering Hub, IIT(BHU)	11,41,088.00	M/s Naman Enterprises	11,09,708.17
11	IIT(BHU)/IWD/CT-19/2023-24/457 Dated 08.06.2023	09.06.2023 (4:00 P.M.)	30.06.2023 (4:00 P.M.)	Renovation works in Microbiology and Biotechnology Lab and Pharmaceutics Chemistry lab Room No. 1, P/F aluminium shutter and painting work of laboratory Room no. 16 PG Phamacognosy lab on GF and painting of Room no. 43 PG Pharmaceutics lab on FF, Special repair of Slab and beam (Guniting work) and distempering work in (Room No. 41) and P/F false celing work in nanotechnology research lab (Room No. 21) Department of Pharmaceutical Engineering & Technology, IIT (BHU)	30,56,661.00	M/s Singh Electric House	24,97,292.16
12	IIT(BHU)/IWD/CT-20/2023-24/458 Dated 08.06.2023	09.06.2023 (4:00 P.M.)	30.06.2023 (4:00 P.M.)	Repair to patch plaster, scrapping, putty, distempering (in Verandah,corridors, classroom, workshop, laboratory) and exterior painting (outer wall) and plumbing works in Department of Metallurgical Engineering, IIT (BHU)	38,07,392.00	Vivek Kumar Singh	19,03,695.80
13	IIT(BHU)/IWD/CT-21/2023-24/469 Dated 12.06.2023	13.06.2023 (4:00 P.M.)	04.07.2023 (4:00 P.M.)	Construction of 2 nos Tube wells and pipe line connectivity with pump house for hostels, Guest house and Faculty Apartments, IIT(BHU)	76,92,072.00	M/s Awadh Construction	75,38,230.66
14	IIT(BHU)/IWD/CT-23/2023-24/490 Dated 13.06.2023	14.06.2023 (4:00 P.M.)	05.07.2023 (4:00 P.M.)	P/L Vitrified tiles flooring work of corridor, at Ground floor and Granite work on the stair case with painting work, Construction of Cement concrete pavement road with both side paver block and P/L inter locking paver block for parking area and P/f profile sheets with truss in School of Material Science & Technology, IIT (BHU) Varanasi	30,26,501.00	M/s Singh Building Material & Hardware Paint	21,42,762.84

15	IIT(BHU)/IWD/ CT-27/2023- 24/471 Dated 12.06.2023	13.06.2023 (4:00 P.M.)	04.07.2023 (4:00 P.M.)	Repair to patch plaster, exterior painting and distempering works of common and passage area in Department of Electronics Engineering, IIT (BHU)	16,22,347.00	Vivek Kumar Singh	10,04,232.55
16	IIT(BHU)/IWD/ CT-29/2023- 24/453 Dated 08.06.2023	09.06.2023 (4:00 P.M.)	30.06.2023 (4:00 P.M.)	P/L of tiles and painting in mess area of GSC (Old), IIT (BHU), varanasi	9,07,934.00	M/s Ravindra Nath Singh	6,40,093.72
17	IIT(BHU)/IWD/ CT-30/2023- 24/472 Dated 12.06.2023	13.06.2023 (4:00 P.M.)	04.07.2023 (4:00 P.M.)	Construction of 20 nos. dustbins in front of the hostels and residential complexes of the Institute, IIT (BHU)	18,58,209.00	G.P. Construction	14,67,799.37
18	IIT(BHU)/IWD/ CT-32/2023- 24/473 Dated 12.06.2023	13.06.2023 (4:00 P.M.)	04.07.2023 (4:00 P.M.)	Water proofing treatment of roof and repairing of patch plaster work of School of Biochemical Engineering and painting of foundry shop in Main Workshop, IIT (BHU)	10,57,016.00	M/s Awadh Construction	6,02,498.92
19	IIT(BHU)/IWD/ CT-34/2023- 24/684 Dated 14.07.2023	17.07.2023 (4:00 P.M.)	07.08.2023 (4:00 P.M.)	Scraping and painting of room, window and common area of GSC (Extn.) Hostel, IIT BHU	23,49,002.00	M/s Singh Building Material & Hardware Paint	12,81,380.57
20	IIT(BHU)/IWD/ CT-35/2023- 24/494 Dated 13.06.2023	14.06.2023 (4:00 P.M.)	05.07.2023 (4:00 P.M.)	Providing and fixing of faculty chamber in Department of Architecture Engineering, Renovation of laboratory (Saravana kumar Elongovan) in Department of Chemistry and P/L vitrified tiles works in Biomedical Engineering, IIT (BHU)	5,79,559.00	M/s Ravindra Nath Singh	5,57,535.50
21	IIT(BHU)/IWD/ CT-37/2023- 24/777 Dated 27.07.2023	28.07.2023 (4:00 P.M.)	18.08.2023 (4:00 P.M.)	Repair of road side interlocking including refixing of paver blocks on sand bed in road pathway from NCC Crossing to GSC Exn. Crossing, DG Crossing to Vivekanand Hostel and IIT Crossing to SMST Crossing, IIT (BHU), Varanasi	9,88,889.00	M/s Ravindra Nath Singh	7,75,395.71

22	IIT(BHU)/IWD/ CT-38/2023- 24/778 Dated 27.07.2023	28.07.2023 (4:00 P.M.)	18.08.2023 (4:00 P.M.)	Wall repairing with waterproofing chemical in ground floor corridor from room.no 40 to 94 and painting in study room and first floor passage in Limbdi Hostel, IIT(BHU)	8,49,725.00	Vivek Kumar Singh	5,00,913.32
23	IIT(BHU)/IWD/ CT-41/2023- 24/666 Dated 13.07.2023	14.07.2023 (4:00 P.M.)	04.08.2023 (4:00 P.M.)	Barricading and RCC Pole at Vivekanand Crossing and Rajputana Hostel Crossing in IIT(BHU) Varanasi	1,37,742.00	M/s Munna Lal Yadav	1,34,298.73
24	IIT(BHU)/IWD/ CT-42/2023- 24/768 Dated 26.07.2023	28.07.2023 (4:00 P.M.)	18.08.2023 (4:00 P.M.)	Providing and laying flooring work at department's corridor floor (ground and 1st floor) in Department of Chemical Engineering, IIT(BHU), Varanasi	43,04,414.00	M/s Awadh Construction	37,44,840.37
25	IIT(BHU)/IWD/ CT-44/2023- 24/769 Dated 26.07.2023	28.07.2023 (4:00 P.M.)	18.08.2023 (4:00 P.M.)	Renovation of the Class Rooms G-14, NCR-01, NCR-01, 101, 102 and CRMT Lab in Department of Electronics Engineering, IIT(BHU) Varanasi	38,09,095.00	M/s Mahim Kumar Srivastava	25,36,857.22
26	IIT(BHU)/IWD/ CT-45/2023- 24/770 Dated 26.07.2023	27.07.2023 (4:00 P.M.)	17.08.2023 (4:00 P.M.)	Removing of old G.I. sheet & new P/F puff panel roofing and painting work of Mineral Dressing lab and Department's Workshop in Department of Mining Engineering, IIT(BHU) Varanasi	36,69,407.00	M/s Anupriya Techno Services	29,64,881.02
27	IIT(BHU)/IWD/ CT-48/2023- 24/693 Dated 17.07.2023	21.07.2023 (4:00 P.M.)	11.08.2023 (4:00 P.M.)	Construction of security guard post near IIT crossing and c/o of toilet for head chamber in LT - 1, Department of Mathematical Sciences & c/o of new toilet in Pharmaceutics, IIT (BHU),Varanasi3	6,81,419.00	M/s Ravindra Nath Singh	6,46,666.77
28	IIT(BHU)/IWD/ CT-53/2023- 24/822 Dated 04.08.2023	07.08.2023 (4:00 P.M.)	28.08.2023 (4:00 P.M.)	Providing and fixing false ceiling aluminium partition and painting, tiles, granite top and door window work in CMD division in Metallurgical Engineering, IIT (BHU), Varanasi	5,97,980.00	M/s Munna Lal Yadav	4,59,069.59

29	IIT(BHU)/IWD/ CT-54/2023- 24/823 Dated 04.08.2023	07.08.2023 (4:00 P.M.)	28.08.2023 (4:00 P.M.)	Construction of boundary wall of galvanized iron profile sheet out side of Limbdi Hostel, IIT (BHU), Varanasi	9,49,885.00	M/s Mahim Kumar Srivastava	6,50,006.03
30	IIT(BHU)/IWD/ CT-58/2023- 24/951 Dated 18.08.2023	21.08.2023 (4:00 P.M.)	11.09.2023 (4:00 P.M.)	Renovation of toilet left side of room CR-108, tiles flooring and painting work in chamber of Dr. Subrata Panda and rajputana hostel warden Qtr no. 2, P/F of aluminium partition and painting work in Laboratory, P/F of water connection, laboratory sink in Department of Ceramic Engineering of Dr. Kundan Kumar and Renovation of G-14 Generator Room, Supercomputing Center and Repair to patch plaster scrapping, putty, Distemping in Proctor office, IIT (BHU) Varanasi	5,66,232.00	M/s Munna Lal Yadav	5,39,109.42
31	IIT(BHU)/IWD/ CT-60/2023- 24/963 Dated 18.08.2023	22.08.2023 (4:00 P.M.)	12.09.2023 (4:00 P.M.)	Making of water cooler platform with water proofing work in block A, B, C and D in Aryabhata Hostel, IIT (BHU)	4,23,418.00	M/s Munna Lal Yadav	4,01,823.97
32	IIT(BHU)/IWD/ CT-62/2023- 24/1030 Dated 29.08.2023	30.08.2023 (4:00 P.M.)	20.09.2023 (4:00 P.M.)	Construction of girl toilet/bathroom for G+2 in Department of Mining Engineering, IIT(BHU)	24,40,636.00	M/s Mahim Kumar Srivastava	23,79,620.34
33	IIT(BHU)/IWD/ CT-63/2023- 24/1031 Dated 29.08.2023	30.08.2023 (4:00 P.M.)	20.09.2023 (4:00 P.M.)	P/F of brick edging, construction of drain and repair to patches, overlay of bituminous carpet and P/L seal coat form proctor office to bio chemical Engg. and physics to LT-3, ceramic to chemical Engg, Pharmaceutical to chemical Engg. and main road of chemical Engg. IIT(BHU)	38,61,151.00	M/s Anupriya Techno Services	35,10,172.24
34	IIT(BHU)/IWD/ CT-65/2023- 24/1229 Dated 14.09.2023	18.09.2023 (4:00 P.M.)	09.10.2023 (4:00 P.M.)	Demolishing of old wall and new c/o of vertical boundary wall of mess side , P/L interlocking block for parking area an chainlink fencing work of back side of ASN Bose Hostel , IIT (BHU)	13,42,950.00	M/s Naman Enterprises	12,23,964.31
35	IIT(BHU)/IWD/ CT-66/2023- 24/1230 Dated 14.09.2023	18.09.2023 (4:00 P.M.)	09.10.2023 (4:00 P.M.)	Providing and laying inter locking paver block for parking area and P/F profile sheet with truss (behind hydraulic and Environmental Lab.) in Department of Civil engineering, IIT (BHU) Varanasi	34,98,215.00	M/s G.P. Construction	26,14,915.41

36	IIT(BHU)/IWD/ CT-67/2023- 24/1231 Dated 14.09.2023	18.09.2023 (6:00 P.M.)	09.10.2023 (6:00 P.M.)	Providing & fixing of plastering, painting, tiles flooring and false ceiling works at Sophisticated Lab A and B, Prof. Gopal Tripathi Auditorium and uPVC windows with M.S. grill in Laboratory of Dr. Debdeep Bhandari in Department of Chemical Engineering & Technology, IIT (BHU), Varanasi	11,86,351.00	M/s Naman Enterprises	10,94,171.11
37	IIT(BHU)/IWD/ CT-68/2023- 24/1188 Dated 12.09.2023	14.09.2023 (4:00 P.M.)	05.10.2023 (4:00 P.M.)	P/F of signage board and false ceiling, repair to patch plaster and painting of corridor, Portico, server room and office area of super computer NCC building and touchup & PVC flooring balance work in Precision Engineering Hub, IIT(BHU)	4,94,765.00	M/s Naman Enterprise	4,78,289.03
38	IIT(BHU)/IWD/ CT-73/2023- 24/1404 Dated 03.10.2023	04.10.2023 (4:00 P.M.)	26.10.2023 (4:00 P.M.)	Construction of girl's toilet rooms G+1 in Department of Electrical Engineering IIT(BHU)	15,48,348.00	M/s G.P. Construction	13,13,773.28
39	IIT(BHU)/IWD/ CT-74/2023- 24/1341 Dated 26.09.2023	03.10.2023 (4:00 P.M.)	25.10.2023 (4:00 P.M.)	Repair and laying of bituminous road between Limbdi and Rajputana Hostel, IIT(BHU)	8,49,738.00	M/s Vivek Kumar Singh	7,28,225.55
40	IIT(BHU)/IWD/ CT-75/2023- 24/1459 Dated 12.10.2023	13.10.2023 (4:00 P.M.)	03.11.2023 (4:00 P.M.)	Providing and laying bituminous carpet in road from SMST to IIT Crossing, IIT(BHU) , Varanasi.	6,02,290.00	M/s Vivek Kumar Singh	5,99,278.55
41	IIT(BHU)/IWD/ CT-76/2023- 24/1537 Dated 16.10.2023	17.10.2023 (5:00 P.M.)	07.11.2023 (5:00 P.M.)	P/F aluminium partition, false Ceiling and Laboratory sink with complete water connection fitting work on First Floor (Left side) of the Department of Physics, P/L Vitrified tiles flooring & false ceiling and painting work in Faculty chamber and P/f false ceiling, tile and painting work in lab and chamber of Dr. Rajesh Upadhyay of Chemical Engineering, P/F false ceiling, repair patch plaster, change to be 1 no door frame and painting work in (CR-114 and lab CR-113) of Ceramic Engineering, P/f aluminium partition & false ceiling work in the Extractive metallurgydivision in Department of Metallurgical Engineering, Construction of a concrete working table for installaton of a machine in chamber no. 2 in Department of Pharmaceutical Engineering and Technology and Construction of 08 Nos sewer chamber in Rajputana Hostel, IIT(BHU) Varanasi	11,51,939.00	M/s G.P. Construction	10,58,631.56

42	IIT(BHU)/IWD/ CT-77/2023- 24/1538 Dated 16.10.2023	17.10.2023 (5:00 P.M.)	07.11.2023 (5:00 P.M.)	P/F of M.S. gate with R.C.C pillar and dome in front of Electronics Engg. department and P/F M.S. gate in ADB ground and repair to patch plaster, exterior painting and distemping works of outer walls, common and passage area in Chemical Engineering department, IIT BHU	33,66,803.00	M/s G.P. Construction	22,55,758.24
43	IIT(BHU)/IWD/ CT-78/2023- 24/1583 Dated 19.10.2023	20.10.2023 (4:00 P.M.)	10.11.2023 (4:00 P.M.)	Renovation and modification of 2nos toilet at the Ground Floor and First floor and girls toilet/Bathroom in the Department of Electronics Engineering, IIT(BHU)	8,69,873.00	M/s Ravindra Nath Singh	8,42,906.79
44	IIT(BHU)/IWD/ CT-79/2023- 24/1584 Dated 19.10.2023	20.10.2023 (4:00 P.M.)	10.11.2023 (4:00 P.M.)	Renovation of common toilet & Sewer line in middle of Main Workshop near Foundry Workshop, IIT (BHU)	8,39,472.00	M/s Ravindra Nath Singh	7,81,548.62
45	IIT(BHU)/IWD/ CT-80/2023- 24/1585 Dated 19.10.2023	20.10.2023 (4:00 P.M.)	10.11.2023 (4:00 P.M.)	Repair to patch plaster, mosquito net, false ceiling, painting and 3 Nos toilet works of NCC Lab in Department of Electronics Engineering, IIT (BHU), Varanasi	8,87,216.00	M/s Munna Lal Yadav	7,85,185.81
46	IIT(BHU)/IWD/ CT-88/2023- 24/1933 Dated 08.12.2023	08.12.2023 (6:50 P.M.)	29.12.2024 (6:50 P.M.)	Providing and fixing barbed wire fencing in existing boundary wall, ADV ground, IIT(BHU)	5,89,983.00	M/s Munna Lal Yadav	4,92,223.18
47	IIT(BHU)/IWD/ CT-92/2023- 24/2190 Dated 27.12.2023	28.12.2023 (5:00 P.M.)	18.01.2024 (5:00 P.M.)	Repair and painting work of various workshops in the Main Workshop, Replace of damage door on the roof of Control system lab and power electronics lab in Department of Electrical Engineering, P/F aluminium work for Main gate in GRTA, P/F of flush door in room and bathroom of hostel and GRTA apartment, Construction of 2 nos foundation for drill machine, planer machine and plumbing work of Carpentry Shop at main Workshop and Construction of 2 nos ramp (LT-11, LT-12) with S.S. hand railing, granite floor and 2nos aluminium door in partition wall at ground floor lab in Department of Mathematical Sciences, in IIT(BHU) Varanasi	22,93,456.00	M/s G.P. Construction	19,47,143.91
48	IIT(BHU)/IWD/ CT-93/2023- 24/2222 Dated 01.01.2024	02.02.2024 (3:00 P.M.)	23.01.2024 (3:00 P.M.)	Construction of the Central Animal House Facility and Electrical wiring, illumination, power point, light & fan point and ducting works at the Department of Pharmaceutical Engineering & Technology, IIT(BHU)	54,70,674.00	M/s Awadh Electrical & Repairing Center	53,88,613.45

49	IIT(BHU)/IWD/ CT-97/2023- 24/2701 Dated 29.02.2024	01.03.2024 (5:00 P.M.)	22.03.2024 (5:00 P.M.)	Renovation of 4 nos toilet GF & FF in Department of Ceramic & 2 nos toilet in Department of Chemical and construction of drain & drain chamber behind Vivekanand & Vishwakarma Hostel and construction of sewer line, chamber & covering works at Aryabhata Hostel, IIT (BHU), Varanasi	25,56,402.00	M/s Mahim Kumar Srivastava	21,16,700.48
50	IIT(BHU)/IWD/ CT-98/2023- 24/2669 Dated 26.02.2024	27.02.2024 (4:00 P.M.)	19.03.2024 (4:00 P.M.)	Providing and fixing of 10 nos. collapsible steel shutters, grills and painting work in various place of Academic area, IIT (BHU)	8,87,386.00	M/s G.P. Construction	7,09,908.48
51	IIT(BHU)/IWD/ CT-99/2023- 24/2670 Dated 26.02.2024	27.02.2024 (4:00 P.M.)	19.03.2024 (4:00 P.M.)	PF aluminium partition work on First Floor (Right side) and Installation of power, light electrical board with wiring and connection in the Computer lab of the Department of Physics, IIT (BHU)	2,55,383.00	Munna Traders	2,25,375.72
52	IIT(BHU)/IWD/ CT-100/2023- 24/2671 Dated 26.02.2024	27.02.2024 (4:00 P.M.)	19.03.2024 (4:00 P.M.)	Providing and fixing of Aluminium partition and painting work at Department of Ceramic Engineering, IIT (BHU), Varanasi	2,53,409.00	Munna Traders	2,26,167.82
53	IIT(BHU)/IWD/ CT-101/2023- 24/2702 Dated 29.02.2024	01.03.2024 (5:00 P.M.)	22.03.2024 (5:00 P.M.)	Removing old distemper and Oil bound distemper painting works in Common Area Corridor, Prof. M.P. Natarwala Memorial Hall & Mine Planning and Design Division Hall of the Department of Mining Engineering, IIT (BHU), Varanasi	10,94,134.00	Dileep Construction	5,03,301.62
54	IIT(BHU)/IWD/ CT-102/2023- 24/2703 Dated 29.02.2024	01.03.2024 (5:00 P.M.)	22.03.2024 (5:00 P.M.)	P/F aluminium partition, making of platform and painting work of in laboratory, P/L tiles flooring, repair to patch plaster with water proofing compound and painting work in Department of Chemical Engineering, P/F aluminium partition and door work in lab of Dr. Prodyut Dhar at School of Biochemical Engg, P/F of plumbing work seepagr in wall Department of Ceramic Engg and P/F profile sheet with steel section in terrace of old building connecting to new building of SMST in IIT(BHU) Varanasi	16,51,905.00	M/s G.P. Construction	13,69,264.03
55	IIT(BHU)/IWD/ CT-103/2023- 24/2756 Dated 04.03.2024	05.03.2024 (5:00 P.M.)	26.03.2024 (5:00 P.M.)	Providing and fixing of aluminium partition work Glass chamber in Mine Environment Laboratory, Department of Mining Engineering, IIT(BHU)	1,35,985.00	Munna Traders	114567.7

56	IIT(BHU)/IWD/ ET-01/2023- 24/16 Dated 06.04.2023	10.04.2023 (3:00 P.M.)	01.05.2023 (3:00 P.M.)	Electrical installation, illuminations and wiring work for ground & Mezzanine Floor Structure for CoE in Machine Tools Design center IIT(BHU) Varanasi	11,38,859.00	M/s Prayag Electric Company	10,45,472.56
57	IIT(BHU)/IWD/ ET-03/2023- 24/450 Dated 07.06.2023	08.06.2023 (4:00 P.M.)	29.06.2023 (4:00 P.M.)	Estimate for Electrical installation, illuminations and wiring work for Gleeble Instrument (Thermal-Mechanical Physical Simulator and Testing equipment) IIT(BHU)	15,97,095.00	M/s Awadh Electrical & Repairing Center	13,53,538.01
58	IIT(BHU)/IWD/ ET-04/2023- 24/500 Dated 15.06.2023	16.06.2023 (4:00 P.M.)	07.07.2023 (4:00 P.M.)	Electrical installation, illuminations and wiring in Student Counselling Services IIT(BHU)	2,83,304.00	M/s Singh Electric House	2,23,215.22
59	IIT(BHU)/IWD/ ET-06/2023- 24/914 Dated 09.08.2023	29.08.2023 (4:00 P.M.)	19.09.2023 (4:00 P.M.)	Electrical Supply and laying of power cable for under ground of overhead line and feed the power supply in various office/lab/workshop with supply, Installation ,testing & Commissioning (SITC) of outdoor CPRI certified cubical Feeder pillar in the front IWD office IIT(BHU)	10,78,510.00	M/s Singh Electric House	8,48,679.52
60	IIT(BHU)/IWD/ ET-07/2023- 24/634 Dated 10.07.2023	12.07.2023 (4:00 P.M.)	02.08.2023 (4:00 P.M.)	Electrical Supply and laying of power to feeding D.G power supply to various location of Physics, Deptt. IIT(BHU)	3,91,150.00	M/s Prayag Electric Company	3,85,282.75
61	IIT(BHU)/IWD/ ET-08/2023- 24/682 Dated 14.07.2023	17.07.2023 (4:00 P.M.)	07.08.2023 (4:00 P.M.)	Supplying and Laying power cable to feed the power supply from new CSS to hostel fidar pilar & Rajputana ground of IIT(BHU)	12,10,961.00	M/s Awadh Electrical & Repairing Center	11,38,303.34
62	IIT(BHU)/IWD/ ET-09/2023- 24/794 Dated 01.08.2023	01.08.2023 (5:00 P.M.)	22.08.2023 (5:00 P.M.)	Supply, Installation, Testing ,Fixing, and Mounting of LED Flood Light on existing High Mast Lighting Pole in the Gymkhana Ground and Athletic Ground, IIT(BHU)	72,50,000.00	M/s S.L. Electromech Pvt. Ltd.	46,96,550.00
63	IIT(BHU)/IWD/ ET-10/2023- 24/665 Dated 13.07.2023	14.07.2023 (4:00 P.M.)	04.08.2023 (4:00 P.M.)	Internal Electrification & illuminations work in the committee hall and Electrical wiring, illumination, power point, light & fan point works in the Microbiology and Biotechnology lab of Pharmaceutical Engineering & Technology Department, IIT(BHU)	8,50,148.00	M/s Prayag Electric Company	8,18,267.45

64	IIT(BHU)/IWD/ ET-11/2023- 24/686 Dated 14.07.2023	17.07.2023 (4:00 P.M.)	07.08.2023 (4:00 P.M.)	Electrical works in new UG laboratory (Practical) MT-412 Deptt. of Metallurgical Engineering, Room no. 208 Deptt. Of Chemical Engg. Foundry Shop, AC Box installation in Pharmaceutical Engg, and Faculty Chamber Imtiyaz Ahmad, Deptt. Of Ceramic Engg., IIT(BHU)	3,29,584.00	M/s Singh Electric House	3,12,775.22
65	IIT(BHU)/IWD/ ET-12/2023- 24/776 Dated 27.07.2023	28.07.2023 (4:00 P.M.)	18.08.2023 (4:00 P.M.)	Estimate for Electrical installation,illuminations and wiring for Various Department [Pharmaceutical Engg & Technolgy Lab No.02,05 & 20 , Physics Department , Experimental lab of Information Photonics and Optical Metrology and Department of Metallurgical engg in MMD lab	3,57,497.00	M/s Singh Electric House	3,39,979.65
66	IIT(BHU)/IWD/ ET-15/2023- 24/1186 Dated 12.09.2023	14.09.2023 (5:00 P.M.)	05.10.2023 (5:00 P.M.)	Electrical wiring,illumination,power point,light & fan point works in the Warden Quarter No. 2 Rajputana Hostel IIT(BHU)	1,91,527.00	M/s Singh Electric House	1,60,978.44
67	IIT(BHU)/IWD/ ET-17/2023- 24/1437 Dated 05.10.2023	06.10.2023 (4:00 P.M.)	27.10.2023 (4:00 P.M.)	Supplying and jointing kit of 3.5x300 sqmm LT Power cable. Near water tank & Supply and laying of power cable to Chemistry deptt, physics etc. IIT (BHU)	5,24,109.00	M/s Gayatri Electrical Works	3,61,111.10
68	IIT(BHU)/IWD/ ET-19/2023- 24/1539 Dated 16.10.2023	17.10.2023 (6:00 P.M.)	07.11.2023 (6:00 P.M.)	Electrical wiring, illumination, power point, light & fan point works in the PG Pharmacognosy Lab at first floor and Electrical Work in Lab NO.1 of Pharmaceutical Engineering & Technology Department IIT(BHU)	6,31,559.00	M/s Singh Electric House	5,27,793.86
69	IIT(BHU)/IWD/ ET-20/2023- 24/1592 Dated 25.10.2023	31.10.2023 (4:00 P.M.)	21.11.2023 (4:00 P.M.)	Electrical Work of street lighting from DG hostel Crosing to C.V Raman . IIT(BHU)	5,58,550.00	M/s Awadh Electrical & Repairing Center	4,24,498.00
70	IIT(BHU)/IWD/ ET-25/2023- 24/1789 Dated 17.11.2023	28.11.2023 (4:00 P.M.)	19.12.2023 (4:00 P.M.)	Electrical installation,illuminations and wiring at room No.CR-113 , CR-114 , CR107 in Department of Ceramic Engineering. and Partition work to be done for lab. (Dr.Deepak Kumar) in Metallurgical engg. IIT(BHU)	2,39,843.00	M/s Prayag Electric Company	2,36,005.51

71	IIT(BHU)/IWD/ ET-27/2023- 24/1827 Dated 05.12.2023	06.12.2023 (4:00 P.M.)	27.12.2023 (4:00 P.M.)	Shifting of overheadline with shifting and layng of power cable in varius department in IIT (BHU) (Chief proctor Road)	3,58,756.00	M/s Awadh Electrical & Repairing Center	2,69,067.00
72	IIT(BHU)/IWD/ ET-31/2023- 24/2206 Dated 28.12.2023	29.12.2023 (5:00 P.M.)	19.01.2024 (5:00 P.M.)	Supplying and retrofitting , Installation Testing & fixing of MCCB 400Amp. In various Distribution Substation (DSS) in IIT (BHU)	3,13,861.00	M/s Prayag Electric Company	2,63,360.77
73	IIT(BHU)/IWD/ ET-32/2023- 24/2301 Dated 11.01.2024	12.01.2024 (4:00 P.M.)	01.02.2024 (4:00 P.M.)	Electrical works in the under construction faculty chamber (Total number of chamber-05) Department of Architecture ,Planing & Design and Chemical Engineering & Technology (Dr.Sweta Singh lab) IIT(BHU)	3,20,519.00	M/s Prayag Electric Company	3,10,390.60
74	IIT(BHU)/IWD/ ET-34/2023- 24/2354 Dated 15.12.2023	16.12.2023 (4:00 P.M.)	06.02.2024 (4:00 P.M.)	Electrical work various department, main panel/board outside the glass lab in department of Chemical Engineering & Technology , Newly Joint faculty at room no.CR207 Ceramic Engineerring , Ceiling lighting in Dr. Sanjay Katheria Camber Department of Chemical , Electrical wiring and MCB installation for furnces in the Chemistry Deptt. various electrical work of Main Workshop, wiring of Hyderabad Colony G-17 , Electrical Installaton and illumination work in Dr, Brijesh Kumar & Gauri Manohar Biomedical engineering IIT (BHU)	6,30,585.00	M/s Prayag Electric Company	5,97,164.00
75	IIT(BHU)/IWD/ ET-35/2023- 24/2574 Dated 13.02.2024	15.02.2024 (4:00 P.M.)	07.03.2024 (4:00 P.M.)	Supply, Installation of Electric panel with power cable to energize the ductable Acs Installed on the Ground Floor of Shreenivas Deshpande Library , IIT(BHU)	5,69,080.00	M/s Awadh Electrical & Repairing Center	4,32,500.80
76	IIT(BHU)/IWD/ ET-36/2023- 24/2573 Dated 13.02.2024	15.02.2024 (4:00 P.M.)	07.03.2024 (4:00 P.M.)	Electrification for central power backup system in the Pharmacetucal Engineering & Technology Department, IIT(BHU)	4,87,679.00	M/s Awadh Electrical & Repairing Center	3,98,677.58